| Clear Form |

Michigan Depariment  CHECKLIST TO DESIGNATE AREAS OF EVALUATION Exhibit B
5100B (09106) FOR REQUESTS FOR PROPOSAL (RFP)
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)

Phil Grotenhuis

57152C 24051

DESCRIPTION IF NO JN/CS

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

] 1] [O]
TIER | TIER I TIER 1Nl
($25,000-$99,999) ($100,000- (>$250,000)
$250,000)
1 ] [O] Understanding of Service
1] 1] (O] Innovations
1] ] L] Safety Program
N/A 1] O] Organization Chart
] ] (O] Qualifications of Team
1] 1] (o] Past Performance
Not required Not required I:I
as part of as part of Quality Assurance/Quality Control
official RFP official RFP
Location. The percentage of work performed in Michigan
will be used on all contracts unless the contract is for
1 [ (o] on-site inspection, then location should be scored for the
on-site inspection.
N/A N/A ] Presentation
N/A N/A ] Technical Proposal (if Presentation is required)
3 pages including . . .
cover sheet 7 pages 19 pages Total maximum pages for RFP not including key person
nel resumes
(No Resumes)
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as
indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service
Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Referenced
Guidelines are available on MDOT’s website under Doing Business > Requests for Proposals.

RFP SPECIFIC INFORMATION

[E]BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING ** [ _]OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

[E] no [ ves DATED THROUGH

O] Prequalifed Services — See page _4 of the attached ] Non-Prequalifed Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | surethatcurrentfinancial information, including laborrates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT'’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

E Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

** For RFP’s that originate in Bureau of Transportation Planning only, a price proposal must be submitted at the same time as, but
separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see
address list, page 2). The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters “PRICE
PROPOSAL - TO BE OPENED ONLY BY SELECTION SPECIALIST.” The vendor’s name and return address MUST be on the front
of the envelope. The price proposal will only be opened for the highest scoring proposal. Unopened price proposals will be returned to
the unselected vendor(s). Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

[] Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked in large red letters “SEALED BID — TO BE
OPENED ONLY BY SELECTION SPECIALIST.” The vendor’s name and return address MUST be on the front of the envelope. Failure
to comply with this procedure may result in your bid being opened erroneously by the mail room.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL DUE DATE TIME DUE
4 1/17/07 2 PM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
[T] MDOT Project Manager []mDOT other

Phil Grotehuis
Design Division
PO Box 30050
Lansing M| 48909

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail
E Secretary, Contract Services Div - B225 Secretary, Contract Services Div - B225
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, Ml 48933
|:| Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B340 Bureau of Transportation Planning B340
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be

placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation
SCOPE OF SERVICE

FOR
DESIGN SERVICES

CONTROL SECTION: 24051

JOB NUMBER: 57152C

PROJECT LOCATION:

B01-24051 M-119 over a ravine 0.53 miles north of Pike Road.

PROJECT DESCRIPTION:

The work shall consist of a design for the removal of an earthen fill, replacement with a new
wooden bridge and approach work. The bridge has an estimated length of 200 feet. It is
anticipated that the main span will be approximately 50 foot long arch and the approach spans
will be approximately 25 foot long. The bridge will carry two 10’ lanes and have a

separated sidewalk on the West side of the structure

PLAN COMPLETION DATE: June 1, 2008

PRIMARY PREQUALIFICATION CLASSIFICATION:

Short & Medium Span Bridges
* Note: Must also have experience designing wood bridges.

DBE REQUIREMENT: 5%

MDOT PROJECT ENGINEER MANAGER:

Phil Grotenhuis

MDOT - Design Division

VanWagoner Building

425 W. Ottawa

P.O. Box 30050

Lansing, M1 48909

517-335-6778

517-335-2731

Grotenhuisp@michigan.gov

H:\0 Selections\FY 07 Selections\JAN\MDOT_RFP_Design_Lansing_Bridge_57152C.doc

CS: 00000 JN: 00000C December 14, 2006 Page: 1
H:\0 SELECTIONS\FY 07 SELECTIONS\JAN\MDOT_RFP_DESIGN_LANSING_BRIDGE_57152C.DOC




Michigan Department of Transportation


SCOPE OF SERVICE 


FOR


DESIGN SERVICES


CONTROL SECTION: 24051 

JOB NUMBER:  57152C

PROJECT LOCATION:  


B01-24051 M-119 over a ravine 0.53 miles north of Pike Road.  

PROJECT DESCRIPTION:


The work shall consist of a design for the removal of an earthen fill, replacement with a new 
wooden bridge and approach work. The bridge has an estimated length of 200 feet. It is 
anticipated that the main span will be approximately 50 foot long arch and the approach spans 
will be approximately 25 foot long. The bridge will carry two 10’ lanes and have a 
separated sidewalk on the West side of the structure

PLAN COMPLETION DATE: June 1, 2008

PRIMARY PREQUALIFICATION CLASSIFICATION:

Short & Medium Span Bridges

* Note: Must also have experience designing wood bridges.  

DBE REQUIREMENT:        5%


MDOT PROJECT ENGINEER MANAGER:


Phil Grotenhuis


MDOT – Design Division

VanWagoner Building


425 W. Ottawa 


P.O. Box 30050

Lansing, MI 48909


517-335-6778


517-335-2731


Grotenhuisp@michigan.gov

CONSTRUCTION COST: $1,500,000

The above construction total is the amount of funding programmed for this project.  The Consultant is expected to design the project within the programmed amount.  


If at any time the estimated cost of construction varies by more than 5% of the current programmed amount, then the Consultant will be required to submit a letter to the MDOT Project Manager justifying the changes in the construction cost estimate. 

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, and standards (i.e., Road Design Manual, Standard Plans, Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).


Consultant is required to use MDOT’s current version of Bentley MicroStation for CADD applications and Bentley GEOPAK for road design.  Consultant shall comply with all MDOT CADD standards and file naming conventions.   


CONSULTANT RESPONSIBILITIES:     

The Consultant shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, and standards (i.e., Roadside Design Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).


1. A complete design for the bridge and approach work at the above location. 


2. Preparation of both contract plans and bid item quantities.


3. Preparation of any specifications and/or special provisions required to supplement MDOT's Standard Specifications for Construction.


4. Soil borings of sufficient depth and number and a geotechnical analysis to perform the foundation designs. For scope of work statement for geotechnical services, see Appendix 5.03.03 A.1.e MDOT Bridge Design Manual.


5. Preparation of permit requests. (MDOT will submit these).


6. Necessary contacts with concerned agencies: e.g. DEQ, municipalities, utilities, railroad, State Historic Commission. All contacts are to be documented. MDOT is to receive copies of minutes, record of conversations or memos documenting all contacts.  


7. Participation in meetings and field reviews at the site.     


8. Solutions to any unique problems, e.g. utility interference, staging for part width construction. 


9. With concurrence from District Traffic Engineer, provide plans and specifications for maintaining traffic during construction.                                                                       


10. With concurrence from MDOT district traffic engineer, provide traffic control to permit the work described in item 4 & 12.


11. Prepare and submit any information, calculations, hydraulic studies, or drawings required by MDOT for acquiring permits (i.e. NPDES), approvals (i.e. county drain commission) and related mitigation.  MDOT will submit permit requests.


12. Any pickup survey or field measurements required to supplement the data provided by MDOT. See survey attachment.

The plans shall be submitted to MDOT as follows:


1. A study showing the conceptual design. This shall be accompanied by a rough (square foot) estimate of cost.


2. Preliminary Plans consisting of a General Plan of Site and a General Plan of Structure of the proposed work and Log of Boring. Preliminary Plans shall be accompanied by an estimate of cost based on the quantities of major pay items shown on the plans.


3. Prefinal plans consisting of final plans that are approximately 90% complete and any special provisions and supplemental specifications that may be required.   


4. Final plans and Contract Quantities and any special provisions or supplemental specification that may be required.


The consultant is not authorized to proceed with Preliminary Plans until he receives MDOT approval of the Study. Neither is he authorized to proceed with Final Plans until notified that the FHWA has approved Preliminary Plans.


All work shall conform to AASHTO specifications and MDOT specifications and MDOT design and detailing practices. All submitals to MDOT shall meet the attached quality assurance document. The Consultant shall maintain office records, submit monthly progress reports, and submit MDOT vouchers with their billings. The consultant is advised that MDOT considers plans 5% complete upon approval of the study, 30% complete when the preliminary plans are distributed, and 95% complete when final plans are submitted for review.                                        The consultant is to show the location and names of all existing utilities within the limits of the proposed work. The consultant will attend any utility meetings called to insure that the concerns are addressed on the plans involving utilities.


All submitals to MDOT shall be dated and identified by structure number, control section, job number including phase, MDOT contract number, route and location.


All minutes for project related meetings shall be typewritten, recorded, and submitted within two weeks of the meeting.


A file containing project related correspondence, design, and any information resulting from research shall be submitted to MDOT with the final mylars.    

MDOT RESPONSIBILITIES:     

MDOT will provide:


Standard detail sheets.                                                                                                  SEQ CHAPTER \h \r 1

Existing Plans    


DELIVERABLES:

The Consultant shall deliver all computer files associated with the project in their native format (spreadsheets, CADD files, GEOPAK files, etc.) on DVD, CD or uploaded to ProjectWise, as directed by the MDOT Project Manager.  All CADD/GEOPAK files shall be created and identified with standard MDOT file names as shown in Appendix A of the Road Design Manual.  It is the Consultant’s responsibility to obtain up to date MicroStation and GEOPAK seed/configuration files necessary to comply with MDOT’s CADD standards which are posted to the bulletin board system.  When the use of GEOPAK road design software is necessary to develop plans all pay items shall be placed into the CADD file using GEOPAK’s Design and Computation Manager so that Quantity Manager can be used to transfer pay item information to SAPW/Trns*port.  Any CADD/GEOPAK files that do not conform to MDOT standards will be returned to the Consultant for correction at the Consultant’s expense.


Proposal documents shall be submitted in their native format with standard naming conventions as well as combined into one Adobe PDF file in the sequence specified by MDOT.  To provide text search capabilities the combined proposal shall be created by converting native electronic files to PDF.  Scanning to PDF is discouraged except in instances where it is necessary to capturing a legally signed document or a hard copy version of a document is all that exists. 

Plan files shall be submitted in their native dgn format with standard naming conventions as well as plotted into a combined Adobe PDF file.  Plan sheets shall be plotted to Adobe PDF with full text search and level on/off capabilities in each full size (24” x 36”) and half size (11” x 17”) formats.  A full size title sheet shall be plotted stamped and signed then scanned for inclusion with the Adobe PDF set.  The original title sheet will be sent to the MDOT Project Manager.  


Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv files necessary for import into the Trns*port bid letting software.  The SAPW files shall be transmitted electronically by the method specified by the MDOT Project Manager. 


All plans, special provisions, estimates, and other project related items shall meet all MDOT requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as otherwise directed by the Project Manager.


All plans, specifications, and other project related items are subject to review and approval by MDOT.


P/PMS TASKS 

The consultant shall be responsible for the following P/PMS tasks. Descriptions of the tasks can be found on the MDOT Bulletin Board System and can be found under the PPMS library.


P/PMS TASK 3370 - PREPARE STRUCTURE STUDY

P/PMS TASK 3530 - CONDUCT FOUNDATION STRUCTURE INVESTIGATION




.


P/PMS TASK 3570 - PREPARE PRELIMINARY STRUCTURE PLANS


P/PMS TASK 3340 - CONDUCT STRUCTURE SURVEY


P/PMS TASK 3390 - DEVELOP THE CONSTRUCTION ZONE TRAFFIC CONTROL CONCEPTS


P/PMS TASK 3552 - DEVELOP PRELIMINARY PERMANENT PAVEMENT MARKING PLAN 


 P/PMS TASK 3580 - DEVELOP PRELIMINARY PLANS


 P/PMS TASK 3822 - COMPLETE PERMANENT PAVEMENT MARKING PLAN


 P/PMS TASK 3830 - COMPLETE CONSTRUCTION ZONE TRAFFIC CONTROL PLAN


 P/PMS TASK 3840 - DEVELOP FINAL PLANS AND SPECIFICATIONS


 P/PMS TASK 3850 - DEVELOP STRUCTURE FINAL PLANS AND SPECIFICATIONS


P/PMS TASK 3870 - HOLD OMISSIONS/ERRORS CHECK (OEC) MEETING


III.
PROJECT SCHEDULE

The scheduled plan completion date for this project is December 2008.  The Consultant shall use the following events to prepare the proposed implementation schedule as required in the Guidelines for the Preparation of Responses on Assigned Design Services Contracts.  These dates shall be used in preparing the Consultant(s Monthly Progress Reports.


Target Date
Task #
Description

02/15/2007

Notice to Proceed (approximate date)


03/01/2007

Kickoff Meeting with Consultant Project Managers.


05/01/2007
3370
Prepare Structure Study


09/06/2007
3570
Prepare Preliminary Structure Plans


10/01/2007
3590
Review Preliminary Plans (Grade Inspection - approximate date)


3850
Develop Structure Final Plans and Specifications


05/15/2007

Submit Final Plan/Proposal Package to MDOT for final review


06/08/2007
3870
Omissions/Errors Check (OEC) Meeting (approximate date)


06/01/2008

Final Construction Plan/Proposal package with recommendations incorporated to MDOT. 


07/01/2008

Final Deliverables to MDOT


IV. 
PAYMENT SCHEDULE


Compensation for this Scope of Design Services shall be on an actual plus fixed fee basis. 


V. 
Project Cost


The estimated cost of construction is: $1,500,000. The above amount is of funding programmed for the construction of this project.  If at any time the estimated cost of construction varies by more than 5% of the current programmed amount, the consultant is required to notify the project manager.


VI.
 Monthly Progress Report


On the first of each month, the Consultant Project Manager shall submit a monthly project progress report to the MDOT Project Manager, Phil Grotenhuis..  The monthly progress report shall follow the guidelines in Attachment “A”.


VII.   Format


Full size plans (cut size 24” x 36” consisting of plans sheets and profile sheets will be required.


The plans shall be submitted to MDOT as follows:


1. Preliminary Plans consisting of a General Plan of Site and a General Plan of Structure of the proposed work. Preliminary Plans shall be accompanied by an estimate of cost based on the quantities of major pay items shown on the plans.


2. Final plans and Contract Quantities and any special provisions or supplemental specification that may be required.


The consultant is not authorized to proceed with Final Plans until notified that the FHWA has approved Preliminary Plans.


All work shall conform to AASHTO specifications and MDOT specifications and MDOT design and detailing practices. All submitals to MDOT shall meet the attached quality assurance document. The Consultant shall maintain office records, submit monthly progress reports, and submit MDOT vouchers with their billings. The consultant is advised that MDOT considers plans 30% complete when the preliminary plans are distributed, and 95% complete when final plans are submitted for review.


The consultant is to show the location and names of all existing utilities within the limits of the proposed work. The consultant will attend any utility meetings called to insure that the concerns are addressed on the plans involving utilities.


All submitals to MDOT shall be dated and identified by structure number, control section, job number including phase, MDOT contract number, route and location.


All minutes for project related meetings shall be typewritten, recorded, and submitted within two weeks of the meeting. The MDOT Project Manager shall be the official MDOT contact person for the consultant and shall be made aware of all communications regarding this project. The consultant must either address of send a copy of all correspondence to the MDOT Project Manager. This includes all Subcontractor correspondence and verbal contact records.


The Consultant shall contact the MDOT Project Manager whenever discoveries or design alternatives have the potential to require changes in the scope, limits, quantities, costs, or right-of-way of the project.


A file containing project related correspondence, design, and any information resulting from research shall be submitted to MDOT with the final mylars. 


CONSULTANT PAYMENT:


All invoices/bills for services must be directed to the Department and follow the 'then current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This document contains instructions and forms that must be followed and used for invoicing/billing; payment may be delayed or decreased if the instructions are not followed.


Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee Not to Exceed Maximum Amount" unless an increase is approved in accordance with the contract with the Consultant.  All invoices/bills must be submitted within 14 calendar days of the last date of services being performed for that invoice.


Direct expenses will not be paid in excess of that allowed by the Department for its own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on the Project.  The only hours that will be considered allowable charges for this contract are those that are directly attributable to the activities of this Project.  Hours spent in administrative, clerical, or accounting roles for billing and support, are not considered allowable hours; there will be no reimbursement for these hours.


The use of overtime hours is not acceptable unless prior written approval is granted by the MDOT Region Engineer and the MDOT Project Engineer Manager.  Reimbursement for overtime hours that are allowed will be limited to time spent on this project in excess of forty hours per person per week.  Any variations to this rule should be included in the price proposal submitted by the Consultant and must have prior approval by the MDOT Project Engineer Manager.


ATTACHMENT A


 SEQ CHAPTER \h \r 1



SURVEY SCOPE OF WORK


Survey Limits: As needed for Design, Right of Way, and Construction.  A description detailing     



 length, width and cross roads must be included in the Survey Work Plan.  


NOTES: 
The Consultant shall discuss the scope of this survey with an MDOT Region Surveyor or Lansing Design Support Area Surveyor before submitting a priced proposal.


The Consultant surveyor must contact the Region or TSC Traffic and Safety Engineer for work restrictions in the project area prior to submitting a proposal.




A detailed Survey Work Plan must be included in the project proposal.  A spreadsheet estimate of hours by specific survey task such as traversing, leveling, mapping, etc. must be included in the priced proposal.


It is the responsibility of the Professional Surveyor to safeguard all corners of the United States Public Land Survey System, published Geodetic Control and any other Property Controlling corners that may be in danger of being destroyed by the proposed construction project.


GENERAL REQUIREMENTS:

1.
Surveys must comply with all Michigan law relative to land surveying.


2.
Surveys must be done under the direct supervision of a Professional Surveyor licensed to practice in the State of Michigan.


3.
Work in any of the following categories of survey: Road Design, Structure, Hydraulic, Right-of-Way, and/or Ground Control (Photogrammetric) must be completed by a survey firm which is pre-qualified by MDOT for that category.


4.
Surveys must meet all requirements of the Michigan Department of Transportation (MDOT) Design Surveys Standards of Practice dated March 2006, the MDOT Design Survey Manual on-line, and the MDOT RTK guidelines.  Please contact the Design Survey office to clarify any specific questions regarding these standards.


5.         Consultants must obtain all necessary permits required to perform this survey on any 


             public and/or private property, including an up-to-date permit from the MDOT Utilities   


             Coordination and Permits Section.    


6.
Prior to performing the survey, the Consultant must contact all landowners upon whose lands they will enter.  The contact may be personal, phone or letter, but must be documented.  This notice must include the reasons for the survey on private land, the approximate time the survey is to take place, the extent of the survey including potential brush cutting (which must be minimized), and an MDOT contact person (the MDOT Project Manager or designate).  


6. The Consultant must contact any and all Railroads prior to commencing field survey on railroad property.  The cost for any permit, flaggers and/or training that is required by the Railroad will be considered as a direct cost, but only if included in the Consultant’s priced proposal. 


8.
The consultant must adhere to all applicable OSHA and MIOSHA safety standards, including the appropriate traffic signs for the activities and conditions for this job.


9.
Consultants are responsible for a comprehensive and conscientious research of all records, including MDOT records, essential for the completion of this project.


10.
Measurements, stationing, recorded data, and computations must be in International Feet, unless specified otherwise by the Project Manager.


11.
Coordinate values shall be based upon the Michigan State Plane coordinate system NAD83, South Zone.  A local project coordinate control system is acceptable only on approval of the MDOT Project Manager or the MDOT Supervising Land Surveyor, Region Surveyor, or Survey Consultant Coordinator. All elevations must be based upon the North American Vertical Datum of 1988 (NAVD88).    Other datums must be approved by the MDOT Design Division, Supervising Land Surveyor, or MDOT Region Surveyor.  The datums to be used must be clearly stated in the Survey Work Plan.  A preliminary submittal of the adjusted Horizontal and Vertical control for the project may be submitted to the MDOT Survey Consultant Coordinator or Region Surveyor for review and acceptance as soon as it is available. 


12.
The survey notes must be submitted to the Design Survey Unit in 10" by 12" divided portfolios with flap covers.  As many portfolios should be used as are needed to contain all of the required documents and Compact Discs (CD’s).  Duplicate CD’s must be included in the portfolio, with one set labeled “Region Surveyor”.  


13.
Each portfolio must be labeled on the outside as in the following example: 



Survey Notes for:  



Route, Location and Project Limits [I-696 Pedway east of Orchard Lake Road ]


Control Section [P02 of 63101]    Job Number  [56619D]    Date  [ of submittal ]



By  [ Name of Firm  ]



Michigan Professional Surveyor  [
                    ]
  License # [

]


14.
Each submittal is to be divided into six sections.  These sections are to be labeled as follows: Administrative, Alignment, Control, Property, Mapping, and Miscellaneous.


15.
All data, whether electronic or paper, must be recorded on non-rewritable Compact Discs (CD’s).  All paper files, including MicroStation files, must be scanned and/or converted to Adobe Acrobat .PDF format.  CD’s must be organized in the same manner as the portfolio, such as by Administrative section, Control section, etc.  A Table of Contents in Adobe Acrobat format is required that has all .PDF pages of the CD bookmarked/linked so each place in the .PDF archive can be accessed with a single click of the computer mouse.  Specified format files such as ASCII text, CAiCE and MicroStation must have separate access.  CD’s must be labeled with the control section, job number, data type and file names.   


16.
Each category of survey must be packaged separately (i.e., Structure surveys separate from Road surveys and Hydraulic surveys).  All sheets in a portfolio must be marked with the control section and job number.  CD’s must be labeled with the control section, job number, data type and file names.


17.
The Consultant representative shall record and submit typewritten minutes for all project related meetings to the MDOT Project Manager within two weeks of the meeting.  The Consultant shall also distribute the minutes to all meeting attendees.


18.
The MDOT Project Manager is the official contact for the Consultant.  The Consultant must send a copy of all project correspondence to the MDOT Project Manager.  The MDOT Project Manager shall be made aware of all communications regarding this project. Any survey related questions, in regard to this project, should be directed to a Survey Consultant Coordinator or MDOT Region Surveyor.


19.
The Survey Consultant Coordinator for this project is Thomas Bogren, 517-335-1914 or e-mail bogrent@michigan.gov.  The North Region Surveyor is Ray Kihn, 989-731-5090 ext 334, or e-mail kihnr@michigan.gov.  


At the completion of this survey for this project, legible copies of all field survey notes, all electronic data, and all research records obtained for this project will be considered the property of MDOT and must be sent to the MDOT, Design Support Area, Supervising Land Surveyor, P.O. Box 30050, Lansing, MI 48909.  Please use MDOT’s Form 222(3/99) entitled “SURVEY NOTES: RECEIPT AND TRANSMITTAL” for all transmittals.  A copy of this transmittal form must also be sent to the MDOT Project Manager for Design.  


Acceptance of this survey by the MDOT Supervising Land Surveyor and/or the MDOT Project Manager does not relieve the Consultant of any liability for the content of the survey.  


WORK RESTRICTIONS


The Selected Consultant, and the Selected Consultant only, is advised to discuss Traffic Control scenarios with the MDOT North Region Traffic and Safety Engineer prior to submitting a priced proposal.  


No work on state trunk lines shall be performed or lane closures allowed during the Memorial Day, July 4th, or Labor Day holiday periods, as defined by the MDOT Project Manager or representative specifically designated by the Project Manager.


The Consultant must call the MDOT Region or TSC Traffic and Safety Engineer before beginning work to inform him of surveying activity in the area. The MDOT Region or TSC must be notified at least two weeks prior to lane closures so advance notice can be posted on the Web site.


Traffic shall be maintained by the Consultant throughout the project in accordance with Sections 812, 922, 103.05 and 103.06 of the Standard Specifications for Construction, 2003 edition, www.mdot.state.mi.us/specbook/, and Supplemental Specification 03SS001(2) Errata to the 2003 Standard Specifications and all other supplemental specifications currently in effect against the Standard Specifications for Construction.  All traffic control devices shall conform to the current edition, as revised, of the Michigan Manual of Uniform Traffic Control Devices (MMUTCD).  All warning signs for maintenance of traffic used on this project shall be fabricated with prismatic retro-reflective sheeting, and shall be set up five feet above ground.


The Consultant shall use MDOT standard “maintaining traffic” typicals for any and all closures.   


Typical MDOT traffic control diagrams are available on line at www.mdot.state.mi.us/tands/plans.cfm 


FIELD SURVEY

The purpose of the field survey is to obtain all information and data required by the project design engineer, to leave control in the field for future construction staking, and to provide a sufficient history of the area to enable the MDOT Design Survey Unit to perform dependable surveys in the future.  The Consultant surveyor must discuss the scope of this survey with the project design engineer before initiating any work on this project.  Notes of this meeting and a detailed Survey Work Plan with an estimate of hours broken down by specific survey task must be submitted to the MDOT Project Manager and Survey Consultant Coordinator within two weeks of this meeting.


CONTROL


A three dimensional control system must be established throughout the project area.  This control shall be based on the Michigan State Plane Coordinate System NAD1983 (2003) horizontal datum and NAVD 1988 vertical datum.  All subsequent control must be based on the established control.  Any traverse points or bench marks established must adhere to the Michigan Department of Transportation (MDOT) Design Surveys Standards of Practice dated April 1, 1998 and be listed in the Control pocket of the portfolio.  Contact the Survey Consultant Coordinator for existing control in the area.


If GPS-derived elevations are used, the Surveyor’s Report and the Witness List and Witness Sheet for the project must clearly state that the vertical datum is “NAVD 1988 GPS-derived from Geoid 03.”


OPUS positioning may be used as a check, and for positioning Primary Control as defined in the MDOT Standards of Practice for Design Survey March 2006.  For any and all OPUS solutions, a RINEX format file with a minimum of two hours of GPS data must be included, as well as the OPUS solution from NGS.  All OPUS solutions must be verified within 0.20 foot, either by a separate OPUS position from an independent occupation, or by a NGS/CORS adjustment.


PROPERTY

Any PLSS corners within the project limits or in danger of obliteration by impending project construction must be recovered or established and tied to the project coordinate system.


All PLSS corners must be recorded in accordance with PA 74 of 1970, as amended, and all applicable administrative rules.  A copy of each recorded Land Corner Recordation Certificate must be submitted to the MDOT Design Survey Office as part of the final report.  All PLSS corners located in hard surface roads must be protected by a monument box, regardless of impending construction.  The consultant shall provide to the Survey Project Manager a list of any affected Government or Property Controlling Corners in the detailed work plan for discussion or approval.


The Consultant surveyor must contact the County Remonumentation Representative prior to beginning work on the project to inform him of proposed corner perpetuation activities, and to obtain information pertinent to PLSS corners and/or property controlling corners affected by project construction.    


The Consultant must provide property corner ties on the project coordinate system, and a means to relate the point numbers to the properties, such as a marked up map from the Department of Equalization, and/or plats and Certificates of Survey marked with point numbers.  The Consultant must also provide copies of pertinent plats, Certificates of Survey, and easements of record.


The Consultant must provide landowners names, addresses and phone numbers in the four quadrants of the project.  


ALIGNMENT


The Consultant must develop a legal centerline alignment for M-119.  On all references to the alignment, whether text listings or in a MicroStation drawing, the alignment must noted as “Legal Alignment for CS24051 as surveyed in 2006.”


At least two alignment control points must be found or set, and witnessed, on each tangent.  These points must be intervisible and not be more than one kilometer apart.  The alignment points may be set on an offset to the true alignment.  If this is done, the project surveyor must certify that the line is a true parallel offset.  Tangent offsets must be set on the side of M-119 that will be least impacted by impending road construction.  The alignment notes must include an ASCII list of the state plane coordinates with combined Scale Factor and at least four witnesses for each alignment control point set or found.  


All legal alignment points are to be filed on Land Corner Recordation Forms at the appropriate County Courthouse, since they are Property Controlling Corners.  Recorded copies of the LCRC’s must be included in the portfolio.


The Consultant is requested to match existing stationing as closely as possible from old plans and/or the ROW sheets, and to show and explain the source of stationing on the alignment sketch.  A detailed explanation of how the alignment was established, along with all documentation, is required as part of the surveyor’s report.


The Consultant must include a sketch or CADD drawing of the alignment in the portfolio, showing stationing, horizontal coordinates, curve data (Radius, Delta, Tangent length, PC station, PI station and PT station), alignment points found or set, and the source of stationing.  


The Right of Way through the project area must be defined and shown on all drawings.


The Consultant must show the centerline alignment in the CAiCE file and on the MicroStation drawings produced for this project, using the Feature Code of SCL for the alignment chain.  


PROPERTY

The property section is comprised of all government corner and property information required for this project.  This includes all pertinent recorded Land Corner Recordation Certificates and ties to the project coordinate system for found or set monuments.  


GOVERNMENT CORNERS


Any Public Land Survey System (PLSS) corners within the project construction limits must be recovered or established and tied to the project coordinate system. Any PLSS corners needed to establish the alignment are required, as are any PLSS corners in danger of obliteration by impending road construction.  


Any PLSS corners within the project limits, or needed for any and all Real Estate transactions for the project, must be recovered or established and tied to the project coordinate system.  All PLSS corners must be verified to the Professional Surveyor’s satisfaction and recorded in accordance with PA 74 of 1970, as amended, and all applicable administrative rules.  A copy of each recorded Land Corner Recordation Certificate must be submitted to the MDOT Design Survey Office as part of the final report.  Four valid witnesses must exist in the field, or a new LCRC with four valid witnesses must be filed.  All PLSS corners located in hard surface roads must be protected by a monument box, regardless of impending construction. 


It is the responsibility of the Project Surveyor to coordinate all such activities with the Emmet County Remonumentation Representative, Richard Oelke, P.S., phone 231-348-0434.  Validating the corner locations through the Emmet County Remonumentation Peer Group is optional but not required.  


A list of all government corners used must be developed which includes datum, corner designations, descriptions, coordinates, combined Scale Factor, and witnesses.  


The Consultant must also tie in any property corners found in the M-119 project area that may be necessary to aid MDOT Real Estate calculations for ROW acquisitions.  The Consultant must also provide a coordinate list with a means to relate the coordinates to the drawing such as plats, tax maps or Act 132 Certificates marked with the point numbers. 


MAPPING


The Consultant must provide planimetric mapping and Digital Terrain Modeling (DTM) to enable design of the timber structure.  This will include mapping on M-119 from Right of Way to Right of Way, the existing culvert, and anything else that would impact the project and environmental assessment.   Full DTM mapping should be done from 250 feet to 250 feet north of the structure site, 100 feet in width each side.   From 650 feet south to 250 feet south of the existing structure site full DTM mapping should extend 10 feet past the Right of Way.  From 600 feet north to 250 feet north of the existing structure site full DTM mapping should extend 10 feet past the Right of Way.  Hard surface shots should extend north and south of the previously defined full DTM areas to reach 1000 feet from the structure site.  


The Consultant must submit an archived CAiCE software file, named 57152C.zip, of all survey mapping points and data files for the mapping area.  A Digital Terrain Model (DTM), named EX and created in CAiCE, must be included for the appropriate mapping areas.  The CAiCE software used must be Version 10.2 or newer.


POST SURVEY CLEAN-UP


Once the survey is complete, all wooden stakes must be removed to aid the maintenance crews and adjacent property owners.  All benchmarks and control points and their witnesses must remain in place.


FINAL REPORT: DELIVERABLES


The Final Report for this project shall include:


1. In the first pocket of the portfolio, labeled ADMINISTRATIVE, the following will appear:


a. MDOT’s Form 222(3/99) entitled “SURVEY NOTES: RECEIPT AND TRANSMITTAL”


b. The project’s Professional Surveyor's Report on company letterhead consisting of:


i) A comprehensive synopsis of the work performed on this project, signed and sealed by the project’s Professional Surveyor.


ii) The source and methods used to establish the project horizontal and vertical control and alignment(s) for this project.


iii) A detailed explanation of anything discovered during the survey of this project that may create a problem for the designer or another surveyor.


c. CD with all documents scanned or converted into PDF files.  Each page must be inserted in a master PDF file and bookmarked for easy retrieval.  An example can be provided upon request.


2. In the second pocket of the portfolio, labeled ALIGNMENT, the following will appear:


a. A sketch or CADD drawing of the alignment(s) with:


i)       A statement defining the alignment(s) as legal 


ii)       Stationing, source of stationing, and station equation to existing stationing 


iii)       Horizontal coordinates


iv)       Curve data 


v)       Alignment points found or set


vi)        Reference lines and angles of crossing (if appropriate)


b. Witness list for the alignment points found or set, which shows coordinates, stationing and four witnesses for each alignment point


c. LCRC’s for alignment points found and/or set. 


3. In the third pocket of the portfolio, labeled CONTROL, the following will appear:


a. Documentation of horizontal and vertical datum sources.


b. OPUS documentation


c. Least squares adjustments for the horizontal and vertical control.


d. Text files in ASCII format, hard copy and on CD, which contain the witness lists for the horizontal alignment ties, horizontal control points, benchmarks and government corners.


4. In the fourth pocket of the portfolio, labeled PROPERTY, the following will appear:


a. Property ties to the project coordinate system with maps, plats, and recorded surveys marked with point numbers.


b. Legible recorded copies of all Land Corner Recordation Certificates (LCRC) filed for the government corners (PLSS corners and Property Controlling Corners) used for computations and/or in danger of obliteration by impending construction.


5. In the fifth pocket of the portfolio, labeled MAPPING, the following will appear:


a. An archived CAiCE software file.


b. All field survey notes, electronic data and research records obtained for the project.  It is not necessary to submit electronic raw survey data in hardcopy form.


c. All supporting and supplemental information or data.


6. In the sixth pocket of the portfolio, labeled MISCELLANEOUS, the following will appear:


a. Any photographs taken for clarity of an area


b. Any newspaper clippings related to the project


c. Any information not covered in this scope that will be of benefit to the designer or another surveyor


General Notes



      a.
It is the responsibility of the consultant to insure that all electronic files submitted to MDOT conform to the required format and that all documents are legible.


b. The consultant must organize and label the various sections of the portfolio as required by the Standards of Practice for MDOT Design Surveys dated March 2006.


c. All research documents are required to be scanned and placed on the CD. SEQ CHAPTER \h \r 1

d. It is desirable to limit paper and to include as much electronic data as possible on Compact Disc or DVD, including scanned items, to facilitate future electronic storage and transmission of survey data.  Duplicate CD’s must be included in the portfolio, with one set labeled “Region Surveyor”.  


ATTACHMENT "B"


MONTHLY PROGRESS REPORTS


This attachment shows the necessary layout of the Monthly Progress Reports.



Control Section 00000



Job Number 00000C



Structure Number S00



Date 00/00/00



MONTHLY PROGRESS REPORT


A.
Work accomplished during the previous month.


B.
Anticipated work items for the upcoming month.


C.
Real or anticipated problems on the project.


D.
Update of previously approved detailed project schedule (attached), including explanations for any delays or changes.


E.
Items needed from MDOT.


F.
Copy of Verbal Contact Records for the period (attached).



Structure Number - Control Section - Job Number



Route, Location Description



Design Schedule as of 00/00/95


Original
(Anticipated)


Authorized
 or       Actual


Date

           Dates


00/00/00

00/00/00 Initial project meeting.


00/00/00

00/00/00 Completion of Pre-Grade Inspection.


00/00/00

00/00/00 First maintaining traffic coordination meeting.


00/00/00

00/00/00 Completion of design survey.


00/00/00

00/00/00 Submittal of preliminary plans for geometric review.


00/00/00

(00/00/00) Submit request for soil borings and soils recommendations.


00/00/00

(00/00/00) Submittal of Preliminary Right-Of-Way Plans.


00/00/00

(00/00/00) Submittal of Grade Inspection materials.


VERBAL CONTACT RECORD
Control Section 12345



Job Number 11111C



Structure Number S02



Date 07/31/95


Joe Engineer talked to Tom Myers and decided to use a 0.05'/ft super on ramp A leading into the bridge.


ATTACHMENT "C"

 
CONSTRUCTION CRITICAL PATH NETWORKS

I.
INTRODUCTION

The Consultant is required to submit a Construction Critical Path Network at various points in the design process.  Refer to the following:


P/PMS TASK 3580 - DEVELOP PRELIMINARY PLANS


P/PMS TASK 3830 - COMPLETE THE CONSTRUCTION ZONE TRAFFIC CONTROL PLAN


P/PMS TASK 3840 - DEVELOP FINAL PLANS AND SPECIFICATIONS


Construction Critical Path Networks are often needed to develop the progress schedule for a project.  They are required on any project designated to include an Incentive/Disincentive or Special Liquidated Damages clause. Construction Critical Path Networks are also recommended for projects with the following characteristics:


1.
New construction.


2.
Major reconstruction or rehabilitation on an existing roadway that will severely 

disrupt traffic.


3.
Unique or experimental work.


4.
More than one construction season.


5.
Complex staging(multiple stages with traffic shifts).


As noted in MDOT(s Construction and Technology Instructional Memorandum 1997-7, Progress Schedule Determinations/Critical Path Rates,


 (preparation of a Critical Path is a requirement on all consultant-designed projects, regardless of the project type or complexity.(

The MDOT Resident Engineer assigned to the project should be consulted when developing Construction Critical Path Networks.


MDOT requires the precedence diagramming method.  The Consultant will submit this network in MPX version 4.0.


II.
NETWORK DEVELOPMENT

The network will be defined using the following steps.  


1.
Activity definition.


2.
Activity sequencing.


3.
Duration estimation.


4.
Schedule development.


1.
ACTIVITY DEFINITION

The Consultant will define the specific activities in enough detail so that the proper objectives will be met.  The Consultant must identify assumptions (those factors considered true, real or certain).  Supporting detail for the activities should be documented and organized as needed to simplify the review of the activities by MDOT personnel.


The Construction Critical Path Network must start with the (Letting Date( as the first activity and terminate with the (End of Project( as the finish activity.


A sufficient number of activities will be required with sufficient detail so that the controlling construction operation(s) may be identified.  Notation on each activity shall include a brief work description and activity time duration.  


2.
ACTIVITY SEQUENCING

Activity sequencing involves identifying and documenting interactivity dependencies.  The Consultant must sequence activities accurately to support later development of a realistic and achievable construction schedule.  Two types of dependencies should be considered.  Mandatory dependencies are inherent in the nature of the work being done, such as construction sequencing.  Discretionary dependencies are based on the knowledge of the work to be done.  Constraints are used to show how the activities relate to each.  The Consultant must include documentation supporting all discretionary dependencies used in the project.  All activities must lead to another activity.


3.
DURATION ESTIMATION

After the Consultant has sequenced the activities, the Consultant should determine the activity duration.  Activity duration estimating involves assessing the number of work periods likely to be needed to accomplish each activity.  The approved MDOT production rates will be used in estimating activity duration. These are available in the Supplemental Information section of this appendix. The Consultant must document and submit all assumptions made during the duration estimation to MDOT.


4.
SCHEDULE DEVELOPMENT

The activity sequencing, duration estimations and the calendars are combined to create the construction schedule.  During the development of the schedule the Consultant will verify:


1.
The required schedule to build the project.


2.
The constructability of the project.


3.
If the maintaining traffic scheme will work.


4.
If seasonal limitations will affect the construction.


5.
Any other project specific considerations.


The MDOT Calendars will be used by the Consultant in developing the network.  The calendars are based on a 4, 5 or 6 day work week.  The MDOT Calendars are included in the Supplemental Information section of this appendix.


At this point there should be no negative float in the network.  If there is, there is an error in the network and the error must be corrected before network submittal.


III.
DELIVERABLES

After this final step the design consultant will submit the finished CPM schedule to MDOT


1.
Documents

A.
11" x 17" plot of the network.  The critical path shall be clearly identified on the plot.  A larger plot may be required for complex networks.


B.
Work Day / Completion Date Determination Worksheet.


C.
List of any other assumptions or controlling factors used in creating the network.  For example, permit or maintaining traffic restrictions.


2.
Electronic Format

This section sets the requirements for the electronic submittal of the Consultant(s Construction Network.  All networks shall be submitted on a 3.5 inch floppy disk (or via E-mail) using one of the following formats:


A.
Standard Electronic Media Format: This is a standard ASCII text file containing the data elements below, in the order specified. This file can be created using any text editor or word processing application ( i.e., MS-Word, WordPerfect, Notepad, Write) but must be saved as an ASCII file.


The first line will provide a descriptive header describing the submittal and containing:


Control Section


Job Number


Route


Consultant name


Date of Submittal


The next line will be blank, followed by multiple data lines.


Each data line will contain one record pertaining to one task of the job.  Separate data fields by a comma.  Fields within each task line are as follows:


(Note that the term "task" is synonymous with "activity."  Leave fields that are not required blank)


(1)
Task #  (Job # followed by a hyphen followed by this task's unique 4 digit task number. This is the Preceding Event Activity Code)


(2)
Description of Task, Milestone or Hammock, blank if this record is a constraint


(3)
Calendar (see attached list)


(4)
Duration of task, blank for constraints


(5)
Task # of the next task (Succeeding Event) - leave blank if this record is not a constraint or hammock


(6)
Type of constraint (FS, SS, SF, HAM) - leave blank if this record is not a constraint or hammock.  A hammock is a special type of constraint that groups several tasks together.  The hammock starts with the start of the first task in the group and finishes with the finish of the last task.


(7)
Delay, if required


(8)
Original "Baseline" Start Date


(9)
Original "Baseline" Finish Date


(10)
Current (forecast) Start Date (early start)


(11)
Current (forecast) Finish Date (early finish)


(12)
Estimated completion date (if different from early start + current duration)


(13)
Late Start Date


(14)
Late Finish Date


(15)
Actual Start Date


(16)
Actual Finish Date


Example - each line contains the following:


Task # (preceding event), Description, Calendar, Duration, Next Task # (succeeding event), Constraint Type, Delay, Baseline Start, Baseline Finish, Early Start, Early Finish, Estimated Completion Date, Late Start, Late Finish, Actual Start, Actual Finish, Total Float.


B.
Primavera Project Planner(P3) 2.0 Export Procedure:  Users who have Primavera Project Planner(P3) version 2.0 can automatically create a export file by following the below export procedure below.  Users having an older version of Primavera may use the applications export feature only if they are able to include all the data elements listed in the version 2.0 format.

1.
Choose Tools, Project Utilities, EXPORT

2.
Click ADD, then click OK to accept the next sequential ID number, or type a unique number to identify the specifications and click OK

3.
Enter a description for the specification in the Title field


4.
Specify data items to export

Activities

- Select Contents of List

- Use the Description column to specify which data items to export


- To add items, click the right mouse button in the Description column and choose from the list.  Suggested Items include: Activity ID, Activity Description, Actual Start, Actual Finish, Calendar ID, Early Start, Early Finish, Late Start, Late Finish, Original  Duration.

- Select All Current, All Target, or All Target2

- Set Description Length to 48



OR

Constraints

- Select Successor relationships - Choose this option to export Activity IDs and their corresponding successors only.  Lags and relationship types will also be displayed in this output file.


5.
Click FORMAT in Export Dialog Box


6.
In the Output file section, enter a new name and path (ex. A:\actexp or A:\conexp).  Do not include a file extension.


7.
In the type field, click the minimize button and choose the [.PRN] - ASCII file format for the output file.


8.
Select CALENDAR for Date Format


9.
Set ASCII Output Field Separation to 1 and Blank column width to 0

10.
Click RUN

11.
In the Output Options dialog box, click on OK

NOTE: A COMPLETED FILE EXPORT WILL CONSIST OF 2 EXPORT FILES (ACTIVITIES & CONSTRAINTS)

C.
Microsoft Project Export Procedure:  Users of Microsoft Project Version 4.0 and above can create a Microsoft Project Exchange (MPX) file by following the procedure below.


1.
Choose File, Save As from the main menu


2.
In the Save File as Type box Select MPX 4.0

3.
On the drive box select a: or whichever drive is the 3.5" Floppy drive


4.
Click on OK

This saves the file in MPX format.


D.
Primavera Sure Track:  Users of Sure Track Version 2.0 and above can create a Microsoft Project Exchange (MPX) file by following the procedure below.


1.
Choose File, Save As from the main menu


2.
In the filename box input a filename


3.
In the Save File as Type box Select MPX

4.
On the drive box select a: or whichever drive is the 3.5" Floppy drive


5.
Click on OK

This saves the file in MPX format


E.
Scitor Project Scheduler 7 Export Procedure:  Users of Scitor Project Scheduler Version 7 and above can create a Microsoft Project Exchange (MPX) file by following the procedure below.


1.
Choose File, Save As from the main menu


2.
In filename box select a filename


3.
In the Save File as Type box Select MPX


4.
On the drive box select a: or whichever drive is the 3.5" Floppy drive


5.
Click on OK

This saves the file in MPX format


F.
Export Files with Other Scheduling Applications:  Most scheduling packages have export functions similar to those described above.  If the Consultant chooses to use packages with export capabilities, they shall include all items listed in the Standard Media Format in a text or ASCII type file.


IV.
SUPPLEMENTAL INFORMATION

A.
MDOT CRITICAL PATH-CONSTRUCTION TIME ESTIMATES

Drainage

Cross Culverts


Rural Highways






40 m/day


Expressways







50 m/day


Large Headwalls






5 days/unit


Slab or Box Culverts






5 days/pour


Plowed in Edge Drain(production type project)

4500 m/day


Open Graded Underdrain(production type project)

1200 m/day


Sewers


0m-5m(up to 1500mm)





40 m/day


0m-5m(over 1500mm)





25 m/day


5m-over(up to 1500mm)





25 m/day


5m-over(over 1500mm)





20 m/day


Jacked-in-place






13 m/day


including excavation pit & set up


min. 5 days


Tunnels






hand mining






8 m/day


machine mining





20 m/day


including excavation pit & set up


min. 5 days


Manholes








3 units/day


Catch Basin








4 units/day


Utilities

Water Main(up to 400mm)






100 m/day


Flushing, Testing & Chlorination




4 days


Water Main(500mm-1050mm)





25 m/day


Flushing, Testing & Chlorination




5 days


Order & Deliver 600 mm HP Water Main



50 days/order


Gas Lines








100 m/day


Earthwork and Grading




Metro Exp
Rural

Embankment(CIP)





1500 m3/day
5300 m3/day


Excavation and/or Embankment(Freeway)

1500 m3/day
9200 m3/day


Excavation and/or Embankment(Reconstruction)
750 m3/day
3800 m3/day


Embankment(Lightweight Fill)



300 m3/day
600 m3/day


Muck(Excavated Waste & Backfill)





1500 m3/day


Excavation(Widening)






600 m/day


Grading(G & DS)







750m/day


Subbase and Selected Subbase(up to 7.4m)



600 m/day


Subbase and Selected Subbase(7.4 m & over)


450 m/day


Subgrade Undercut & Backfill





1500 m3/day


Subbase & Open-Graded Drainage Course



450 m/day


Surfacing 


Concrete Pavement(7.3m)






450 m/day


Including Forming & Curing





min. 7 days


Bituminous Pavement(7.3m)






1200 m/day/course


Concrete Ramps(4.9m)






300 m/day


Including Forming & Curing





min. 7 days


Curb(1 side)








750 m/day


Concrete Shoulder-Median






1200 m2/day


Bituminous Shoulders(1 side per course)




750 m/day


Sidewalk








180 m2/day


Sidewalk(Patching)







65 m2/day


Structures

Sheeting(Shallow)







30 m/day


General Excavation at Bridge Site





750 m3/day


Excavation for Substructure(Footings)




1 unit/day


Piles(12m)








15 piles/day


Substructure(Piers & Abutments)





5 days/unit


Order and Delivery of Beams


Plate Girders







100-120 days/order


Rolled Beams







90-120 days/order


Concrete Beams






50 days/order


Erection of Structural Steel






3 days/span


Bridge Decks


Form & Place Reinforcement(60m Structure)

15 days


Pour Deck Slab(1 1/5 days/pour)




2 days/span


Cure








14 days


2 Course Bridge Decks


Add 9 days for Second Course Latex


Add 12 days for Second Course Low Slump


Sidewalks and Railings


Sidewalks and Parapets





5 days/span


Slip Formed Barriers






2 days/span


Clean Up








10 days


Pedestrian Fencing


Shop Plan Approval & Fabrication



1-2 months


Erection







1 week/bridge


Rip Rap Placement


Bucket Dumped






385 m3/day


Bucket Dumped and Hand Finished



131-523 m3/day


Retaining Walls







1 Panel/day


min. 10 days


Railroad Structures

Grade Temporary Runaround





750 m3/day


Ballast, Ties & Track







50 m/day


Place Deck Plates







5 days/span


Waterproof,  Shotcrete & Mastic





5 days/span


Railroad Crossing Reconstruction





10-15 work days


(depends on if concrete base is involved)


Temporary Railroad Structures








Order & Deliver Steel






55 days/order


Erect Steel








1 day/span


Ties and Track







3 days/span


Pumphouse


Structure








30 days/m


Order & Deliver Electrical & Mechanical Equipment

90 days


Install Electrical & Mechanical Equipment



30 days


Miscellaneous

Removing Old Pavement






60 m/day


Removing Old Pavement for Recycling(7.3m)


450 m/day


Crushing Old Concrete for 6A or OGDC




1350 mtons/day


Removing Trees(Urban)






15 units/day


Removing Trees(Rural)






30 units/day


Removing Concrete Pavement





450 m2/day


Removing Sidewalk







250 m2/day


Removing Curb & Gutter






450 m/day


Removing Bituminous Surface





1600 m2/day


Conditioning Aggregate






900 m/day


Bituminous Base Stablizing






2500 m2/day


Ditching








600 m/day


Trenching for Shoulders






750 m/day


Station Grading







610 m/day


Clearing








8000 m2/day


Restoration(Topsoil, Seeding, Fertilizer & Mulch)


1650 m2/day


Sodding








2100 m2/day


Seeding








40000 m2/day


Guard Rail








230 m/day


Fence(Woven Wire)







360 m/day


Fence(Chain Link)







150 m/day


Clean Up








600 m/day


Concrete Median Barrier






300 m/day


Cure








min. 7 days


Reroute Traffic(Add 4 days if 1st item)




1 day/move


Concrete Glare Screen






450 m/day


Light Foundations







6 units/day


Order & Delivery






6-8 week/order


Remove Railing & Replace with Barrier(1 or 2 decks at a time)
4 days/side


Longitudinal Joint Repair






1600 m/day


Crack Sealing








4800 m/day


Joint and Crack Sealing






500 m/day


Repairing Pavement Joints - Detail 7 or 8




200 m/day


Seal Coat








6400 lane m/day


Diamond Grinding/Profile Texturing Concrete


3300 m2/day


Rest Area Building


Order Material






3 months


Construct Building






9 months


Tower Lights











Order and Deliver Towers 





100 days


Weigh-In-Motion




Order and Deliver Materials





1 month-6weeks


O & D with Installation





3 months


Raised Pavement Markers






300 each/day


Attenuators








2 each/day


Shoulder Corrugations, Ground or Cut




8 km-9.7 km/side/day


Aggregate Base







2900 m2/day


Aggregate Shoulders







350 m3/day


Freeway Signing - 3# Post Type





50 signs/day


Concrete Joint Repair(High Production-Projects with > 1000 patches)


Average(1.8m) 






50 patches/day


Large(>1.8m)







500 m2/day


Bridge Painting







90 m2/day


Pin and Hanger Replacement





3 beams/day 


Order Pin & Hanger






60 days


Bridge Repair

Scarifying(Including Clean up)





10000 m2/day


Joint Removal(Including Clean up)





4 m/day


Forming & Placement





3.5 m/day


Hydro-Demolishing







300 m/day


Barrier Removal







15 m/day


Placement







45 m/day


Hand Chipping (Other than Deck)





.24 m3/person/day


Shoulder Corrugations, Ground or Cut




8 km-9.7 km/side/day


Casting Latex Overlay






250 m/day


Curing Overlay


Regular







4 days


High Early







1 day





Thrie Beam Retrofit







30 m/day


Beam End Repairs


Welded Repairs






.75 days/repair


Bolted Repairs






.50 days/repair


Bolted Stiffeners (Pair)





.25 days/repair


Grind Beam Ends






.25 days/repair


Welded Stiffeners (Pair) 





.25 days/repair
H-Pedestal Repairs:


Welded Repair





.50 days/each


Replacement






1 day/each


Deck Removal







235 m2/day

Surfacing-Bituminous

Metro-Primary(<18000mtons)


Paving







540 mtons/day


Joints








150 m/day


Cold Milling







3400 m2/day


Aggregate Shoulders






900 mtons/day


Metro Primary(>18000mtons)


Paving







540 mtons/day


Joints








200 m/day


Cold Milling







7500 m2/day


Metro Interstate(>18000mtons)


Paving







1100 mtons/day


Joints








360 m/day


Aggregate Shoulders






900 mtons/day


Urban Primary(<18000mtons)


Paving







640 mtons/day


Joints








100 m/day


Cold Milling







1700 m2/day


Rubblizing







1700 m2/day


Aggregate Shoulders






450 mtons/day


Urban Primary(>18000mtons)


Paving







1000 mtons/day


Joints








120 m/day


Cold Milling







1700 m2/day


Aggregate Shoulders






500 mtons/day


Urban Interstate(>18000mtons)


Paving







1200 mtons/day


Joints








220 m/day


Cold Milling







1700 m2/day


Rubblizing







5800 m2/day


Aggregate Shoulders






640 mtons/day


Rural Primary(<18000mtons)


Paving







640 mtons/day


Joints








120 m/day


Cold Milling







590 mtons/day


Crush & Shape






10000 m2/day


Aggregate Shoulders






640 mtons/day


Rural Primary(>18000mtons)


Paving







1100 mtons/day


Joints








150 m/day


Cold Milling







800 mtons/day


Crush & Shape






10000 m2/day


Rural Interstate(>18000mtons)


Paving







1280 mtons/day


Joints








220 m/day


B.
WORKSHEET


WORK DAY/COMPLETION DATE DETERMINATION

CS:



JN:


DESCRIPTION OF WORK: 




MAJOR



PRODUCTION
ESTIMATED


WORK ITEM


QUANTITY

RATE
TIME



































TOTAL ESTIMATED TIME:                        

COMPLETION DATE:                                  (Calendar Days or Work Days)


COMMENTS:












C.
MDOT CALENDARS

The following are the MDOT 4, 5 and 6 day calendars:


		CALENDAR
DESCRIPTION
START
FINISH



		1
Std ‑ Apr 16 ‑ Nov 15 ‑ 4 day
APR 16
N0V 15



		2
LP ‑ Bit Stab ‑ 4 day
MAY 15
OCT 15



		3
UP ‑ Bit Stab ‑ 4 day
JUN 01
OCT 01



		4
LP S of M‑46 ‑ Bit Pave ‑ 4 day
MAY 05
NOV 15



		5
LP N of M‑46 ‑ Bit Pave ‑ 4 day
MAY 15
NOV 01



		6 
UP ‑ Bit Pave ‑ 4 day
JUN 01
OCT 15



		7
LP ‑ Bit Seal Coat ‑ 4 day
JUN 01
SEP 15



		8
UP ‑ Bit Seal Coat ‑ 4 day
JUN 15
SEP 01



		9
Tree Planting ‑ Deciduous ‑ 4 day
MAR 01
MAY 15


OCT 01
NOV 15



		10
Tree Planting ‑ Evergreen ‑ 4 day
MAR 01
JUN 01



		11
South LP ‑ Restoration ‑ 4 day
MAY 01
OCT 10



		12
North LP ‑ Restoration ‑ 4 day
MAY 01
OCT 01



		13
UP ‑ Restoration ‑ 4 day
MAY 01
SEP 20



		14
Full Year ‑ Winter Work ‑ 4 day
JAN 01
DEC 31



		21
Std ‑ Apr 16 ‑ Nov 15 ‑ 5 day
APR 16
NOV 15



		22
LP ‑ Bit Stab ‑ 5 day
MAY 15
OCT 15



		23
UP ‑ Bit Stab ‑ 5 day
JUN 01
OCT 01



		24
LP S of M‑46 ‑ Bit Pave ‑ 5 day
MAY 05
NOV 15



		25
LP N of M‑46 ‑ Bit Pave ‑ 5 day
MAY 15
NOV 01



		26
UP ‑ Bit Pave ‑ 5 day
JUN 01
OCT 15



		27
LP ‑ Bit Seal Coat ‑ 5 day
JUN 01
SEP 15



		28
UP ‑ Bit Seal Coat ‑ 5 day
JUN 15
SEP 01



		29
Tree Planting ‑ Deciduous ‑ 5 day
MAR 01
MAY 01


OCT 01
NOV 15



		30
Tree Planting ‑ Evergreen ‑ 5 day
MAR 01
JUN 01



		31
South LP ‑ Restoration ‑ 5 day
MAY 01
OCT 10



		32
North LP ‑ Restoration ‑ 5 day
MAY 01
OCT 01



		33
UP ‑ Restoration ‑ 5 day
MAY 01
SEP 20



		34
Full Year ‑ Winter Work ‑ 5 day
JAN 01
DEC 31



		35
Full Year - Expedited - 6 day
JAN 01
DEC 31
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CONSTRUCTION COST: $1,500,000

The above construction total is the amount of funding programmed for this project. The
Consultant is expected to design the project within the programmed amount.

If at any time the estimated cost of construction varies by more than 5% of the current
programmed amount, then the Consultant will be required to submit a letter to the MDOT
Project Manager justifying the changes in the construction cost estimate.

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies,

and standards (i.e., Road Design Manual, Standard Plans, Drainage Manual, Roadside Design
Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform
Traffic Control Devices, etc.).

Consultant is required to use MDOT’s current version of Bentley MicroStation for CADD
applications and Bentley GEOPAK for road design. Consultant shall comply with all MDOT
CADD standards and file naming conventions.

CONSULTANT RESPONSIBILITIES:

The Consultant shall conform to current MDOT, FHWA, and AASHTO practices, guidelines,
policies, and standards (i.e., Roadside Design Guide, A Policy on Geometric Design of
Highways and Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).

1. A complete design for the bridge and approach work at the above location.
2. Preparation of both contract plans and bid item quantities.

3. Preparation of any specifications and/or special provisions required to supplement MDOT's
Standard Specifications for Construction.

4. Soil borings of sufficient depth and number and a geotechnical analysis to perform the
foundation designs. For scope of work statement for geotechnical services, see Appendix 5.03.03
A.l.e MDOT Bridge Design Manual.

5. Preparation of permit requests. (MDOT will submit these).

6. Necessary contacts with concerned agencies: e.g. DEQ, municipalities, utilities, railroad, State
Historic Commission. All contacts are to be documented. MDOT is to receive copies of minutes,
record of conversations or memos documenting all contacts.
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7. Participation in meetings and field reviews at the site.
8. Solutions to any unique problems, e.g. utility interference, staging for part width construction.

9. With concurrence from District Traffic Engineer, provide plans and specifications for
maintaining traffic during construction.

10. With concurrence from MDOT district traffic engineer, provide traffic control to permit the
work described in item 4 & 12.

11. Prepare and submit any information, calculations, hydraulic studies, or drawings required by
MDOT for acquiring permits (i.e. NPDES), approvals (i.e. county drain commission) and related
mitigation. MDOT will submit permit requests.

12. Any pickup survey or field measurements required to supplement the data provided by
MDOT. See survey attachment.

The plans shall be submitted to MDOT as follows:

1. A study showing the conceptual design. This shall be accompanied by a rough (square foot)
estimate of cost.

2. Preliminary Plans consisting of a General Plan of Site and a General Plan of Structure of the
proposed work and Log of Boring. Preliminary Plans shall be accompanied by an estimate of
cost based on the quantities of major pay items shown on the plans.

3. Prefinal plans consisting of final plans that are approximately 90% complete and any special
provisions and supplemental specifications that may be required.

4. Final plans and Contract Quantities and any special provisions or supplemental specification
that may be required.

The consultant is not authorized to proceed with Preliminary Plans until he receives MDOT
approval of the Study. Neither is he authorized to proceed with Final Plans until notified that the
FHWA has approved Preliminary Plans.

All work shall conform to AASHTO specifications and MDOT specifications and MDOT design
and detailing practices. All submitals to MDOT shall meet the attached quality assurance
document. The Consultant shall maintain office records, submit monthly progress reports, and
submit MDOT vouchers with their billings. The consultant is advised that MDOT considers
plans 5% complete upon approval of the study, 30% complete when the preliminary plans are
distributed, and 95% complete when final plans are submitted for review.

The consultant is to show the location and names of all existing utilities within the limits of the
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proposed work. The consultant will attend any utility meetings called to insure that the concerns
are addressed on the plans involving utilities.

All submitals to MDOT shall be dated and identified by structure number, control section, job
number including phase, MDOT contract number, route and location.

All minutes for project related meetings shall be typewritten, recorded, and submitted within two
weeks of the meeting.

A file containing project related correspondence, design, and any information resulting from
research shall be submitted to MDOT with the final mylars.

MDOT RESPONSIBILITIES:

MDOT will provide:
Standard detail sheets.
Existing Plans

DELIVERABLES:

The Consultant shall deliver all computer files associated with the project in their native format
(spreadsheets, CADD files, GEOPAK files, etc.) on DVD, CD or uploaded to ProjectWise, as
directed by the MDOT Project Manager. All CADD/GEOPAK files shall be created and
identified with standard MDOT file names as shown in Appendix A of the Road Design Manual.
It is the Consultant’s responsibility to obtain up to date MicroStation and GEOPAK
seed/configuration files necessary to comply with MDOT’s CADD standards which are posted to
the bulletin board system. When the use of GEOPAK road design software is necessary to
develop plans all pay items shall be placed into the CADD file using GEOPAK’s Design and
Computation Manager so that Quantity Manager can be used to transfer pay item information to
SAPW/Trns*port. Any CADD/GEOPAK files that do not conform to MDOT standards will be
returned to the Consultant for correction at the Consultant’s expense.

Proposal documents shall be submitted in their native format with standard naming conventions
as well as combined into one Adobe PDF file in the sequence specified by MDOT. To provide
text search capabilities the combined proposal shall be created by converting native electronic
files to PDF. Scanning to PDF is discouraged except in instances where it is necessary to
capturing a legally signed document or a hard copy version of a document is all that exists.

Plan files shall be submitted in their native dgn format with standard naming conventions as well
as plotted into a combined Adobe PDF file. Plan sheets shall be plotted to Adobe PDF with full
text search and level on/off capabilities in each full size (24” x 36”) and half size (11” x 17”)
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formats. A full size title sheet shall be plotted stamped and signed then scanned for inclusion
with the Adobe PDF set. The original title sheet will be sent to the MDOT Project Manager.

Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv
files necessary for import into the Trns*port bid letting software. The SAPW files shall be
transmitted electronically by the method specified by the MDOT Project Manager.

All plans, special provisions, estimates, and other project related items shall meet all MDOT
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as
otherwise directed by the Project Manager.

All plans, specifications, and other project related items are subject to review and approval by
MDOT.

P/PMS TASKS

The consultant shall be responsible for the following P/PMS tasks. Descriptions of the tasks can
be found on the MDOT Bulletin Board System and can be found under the PPMS library.

P/PMS TASK 3370 - PREPARE STRUCTURE STUDY

P/PMS TASK 3530 - CONDUCT FOUNDATION STRUCTURE INVESTIGATION
P/PMS TASK 3570 - PREPARlE PRELIMINARY STRUCTURE PLANS

P/PMS TASK 3340 - CONDUCT STRUCTURE SURVEY

P/PMS TASK 3390 - DEVELOP THE CONSTRUCTION ZONE TRAFFIC CONTROL
CONCEPTS

P/PMS TASK 3552 - DEVELOP PRELIMINARY PERMANENT PAVEMENT
MARKING PLAN

P/PMS TASK 3580 - DEVELOP PRELIMINARY PLANS
P/PMS TASK 3822 - COMPLETE PERMANENT PAVEMENT MARKING PLAN

P/PMS TASK 3830 - COMPLETE CONSTRUCTION ZONE TRAFFIC CONTROL
PLAN

P/PMS TASK 3840 - DEVELOP FINAL PLANS AND SPECIFICATIONS

H:\0 Selections\FY 07 Selections\JAN\MDOT_RFP_Design_Lansing_Bridge_57152C.doc
CS: 00000 JN: 00000C December 14, 2006 Page: 5
H:\0 SELECTIONS\FY 07 SELECTIONS\VJAN\MDOT_RFP_DESIGN_LANSING_BRIDGE_57152C.DOC



P/PMS TASK 3850 - DEVELOP STRUCTURE FINAL PLANS AND SPECIFICATIONS

P/PMS TASK 3870 - HOLD OMISSIONS/ERRORS CHECK (OEC) MEETING

I11. PROJECT SCHEDULE

The scheduled plan completion date for this project is December 2008. The Consultant shall use
the following events to prepare the proposed implementation schedule as required in the
Guidelines for the Preparation of Responses on Assigned Design Services Contracts. These
dates shall be used in preparing the Consultant=s Monthly Progress Reports.

Target Date Task # Description

02/15/2007 Notice to Proceed (approximate date)

03/01/2007 Kickoff Meeting with Consultant Project Managers.

05/01/2007 3370 Prepare Structure Study

09/06/2007 3570 Prepare Preliminary Structure Plans

10/01/2007 3590 Review Preliminary Plans (Grade Inspection - approximate date)
3850 Develop Structure Final Plans and Specifications

05/15/2007 Submit Final Plan/Proposal Package to MDOT for final review

06/08/2007 3870 Omissions/Errors Check (OEC) Meeting (approximate date)

06/01/2008 Final Construction Plan/Proposal package with

recommendations incorporated to MDOT.
07/01/2008 Final Deliverables to MDOT

IV. PAYMENT SCHEDULE
Compensation for this Scope of Design Services shall be on an actual plus fixed fee basis.
V. Project Cost

The estimated cost of construction is: $1,500,000. The above amount is of funding programmed
for the construction of this project. If at any time the estimated cost of construction varies by
more than 5% of the current programmed amount, the consultant is required to notify the project
manager.

V1. Monthly Progress Report

On the first of each month, the Consultant Project Manager shall submit a monthly project
progress report to the MDOT Project Manager, Phil Grotenhuis.. The monthly progress report
shall follow the guidelines in Attachment “A”.
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VII. Format
Full size plans (cut size 24” x 36” consisting of plans sheets and profile sheets will be required.
The plans shall be submitted to MDOT as follows:

1. Preliminary Plans consisting of a General Plan of Site and a General Plan of Structure of the
proposed work. Preliminary Plans shall be accompanied by an estimate of cost based on the
quantities of major pay items shown on the plans.

2. Final plans and Contract Quantities and any special provisions or supplemental specification
that may be required.

The consultant is not authorized to proceed with Final Plans until notified that the FHWA has
approved Preliminary Plans.

All work shall conform to AASHTO specifications and MDOT specifications and MDOT design
and detailing practices. All submitals to MDOT shall meet the attached quality assurance
document. The Consultant shall maintain office records, submit monthly progress reports, and
submit MDOT vouchers with their billings. The consultant is advised that MDOT considers
plans 30% complete when the preliminary plans are distributed, and 95% complete when final
plans are submitted for review.

The consultant is to show the location and names of all existing utilities within the limits of the
proposed work. The consultant will attend any utility meetings called to insure that the concerns
are addressed on the plans involving utilities.

All submitals to MDOT shall be dated and identified by structure number, control section, job
number including phase, MDOT contract number, route and location.

All minutes for project related meetings shall be typewritten, recorded, and submitted within two
weeks of the meeting. The MDOT Project Manager shall be the official MDOT contact person
for the consultant and shall be made aware of all communications regarding this project. The
consultant must either address of send a copy of all correspondence to the MDOT Project
Manager. This includes all Subcontractor correspondence and verbal contact records.

The Consultant shall contact the MDOT Project Manager whenever discoveries or design
alternatives have the potential to require changes in the scope, limits, quantities, costs, or right-
of-way of the project.

A file containing project related correspondence, design, and any information resulting from
research shall be submitted to MDOT with the final mylars.
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CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the ‘then current'
guidelines. The latest copy of the "Professional Engineering Service Reimbursement Guidelines
for Bureau of Highways" is available on MDOT's Bulletin Board System. This document
contains instructions and forms that must be followed and used for invoicing/billing; payment
may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee Not
to Exceed Maximum Amount” unless an increase is approved in accordance with the contract
with the Consultant. All invoices/bills must be submitted within 14 calendar days of the last date
of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own
employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on
the Project. The only hours that will be considered allowable charges for this contract are those
that are directly attributable to the activities of this Project. Hours spent in administrative,
clerical, or accounting roles for billing and support, are not considered allowable hours; there
will be no reimbursement for these hours.

The use of overtime hours is not acceptable unless prior written approval is granted by the
MDOT Region Engineer and the MDOT Project Engineer Manager. Reimbursement for
overtime hours that are allowed will be limited to time spent on this project in excess of forty
hours per person per week. Any variations to this rule should be included in the price proposal
submitted by the Consultant and must have prior approval by the MDOT Project Engineer
Manager.
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ATTACHMENT A

SURVEY SCOPE OF WORK

Survey Limits: As needed for Design, Right of Way, and Construction. A description detailing

NOTES:

length, width and cross roads must be included in the Survey Work Plan.

The Consultant shall discuss the scope of this survey with an MDOT Region
Surveyor or Lansing Design Support Area Surveyor before submitting a priced
proposal.

The Consultant surveyor must contact the Region or TSC Traffic and Safety
Engineer for work restrictions in the project area prior to submitting a proposal.

A detailed Survey Work Plan must be included in the project proposal.
A spreadsheet estimate of hours by specific survey task such as traversing,
leveling, mapping, etc._ must be included in the priced proposal.

It is the responsibility of the Professional Surveyor to safeguard all corners of the
United States Public Land Survey System, published Geodetic Control and any
other Property Controlling corners that may be in danger of being destroyed by
the proposed construction project.

GENERAL REQUIREMENTS:

1. Surveys must comply with all Michigan law relative to land surveying.

2. Surveys must be done under the direct supervision of a Professional Surveyor licensed
to practice in the State of Michigan.

3. Work in any of the following categories of survey: Road Design, Structure, Hydraulic,
Right-of-Way, and/or Ground Control (Photogrammetric) must be completed by a survey
firm which is pre-qualified by MDQOT for that category.

4. Surveys must meet all requirements of the Michigan Department of Transportation
(MDOT) Design Surveys Standards of Practice dated March 2006, the MDOT Design
Survey Manual on-line, and the MDOT RTK guidelines. Please contact the Design
Survey office to clarify any specific questions regarding these standards.

5. Consultants must obtain all necessary permits required to perform this survey on any
public and/or private property, including an up-to-date permit from the MDOT Utilities
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Coordination and Permits Section.

6. Prior to performing the survey, the Consultant must contact all landowners upon whose
lands they will enter. The contact may be personal, phone or letter, but must be
documented. This notice must include the reasons for the survey on private land, the
approximate time the survey is to take place, the extent of the survey including potential
brush cutting (which must be minimized), and an MDOT contact person (the MDOT
Project Manager or designate).

6. The Consultant must contact any and all Railroads prior to commencing field survey on
railroad property. The cost for any permit, flaggers and/or training that is required by the
Railroad will be considered as a direct cost, but only if included in the Consultant’s
priced proposal.

8. The consultant must adhere to all applicable OSHA and MIOSHA safety standards,
including the appropriate traffic signs for the activities and conditions for this job.

9. Consultants are responsible for a comprehensive and conscientious research of all
records, including MDOT records, essential for the completion of this project.

10. Measurements, stationing, recorded data, and computations must be in International Feet,
unless specified otherwise by the Project Manager.

11.  Coordinate values shall be based upon the Michigan State Plane coordinate system
NAD83, South Zone. A local project coordinate control system is acceptable only on
approval of the MDOT Project Manager or the MDOT Supervising Land Surveyor,
Region Surveyor, or Survey Consultant Coordinator. All elevations must be based upon
the North American Vertical Datum of 1988 (NAVD88). Other datums must be
approved by the MDOT Design Division, Supervising Land Surveyor, or MDOT
Region Surveyor. The datums to be used must be clearly stated in the Survey Work
Plan. A preliminary submittal of the adjusted Horizontal and Vertical control for the
project may be submitted to the MDOT Survey Consultant Coordinator or Region
Surveyor for review and acceptance as soon as it is available.

12.  The survey notes must be submitted to the Design Survey Unit in 10" by 12" divided
portfolios with flap covers. As many portfolios should be used as are needed to contain
all of the required documents and Compact Discs (CD’s). Duplicate CD’s must be
included in the portfolio, with one set labeled “Region Surveyor”.

13.  Each portfolio must be labeled on the outside as in the following example:

Survey Notes for:
Route, Location and Project Limits [I1-696 Pedway east of Orchard Lake Road ]
Control Section [P02 of 63101] Job Number [56619D] Date [ of submittal ]
By [ Name of Firm ]
Michigan
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Professional
Surveyor [

]

License # [

]

14. Each submittal is to be divided into six sections. These sections are to be labeled as
follows: Administrative, Alignment, Control, Property, Mapping, and Miscellaneous.

15.  All data, whether electronic or paper, must be recorded on non-rewritable Compact
Discs (CD’s). All paper files, including MicroStation files, must be scanned and/or
converted to Adobe Acrobat .PDF format. CD’s must be organized in the same manner
as the portfolio, such as by Administrative section, Control section, etc. A Table of
Contents in Adobe Acrobat format is required that has all .PDF pages of the CD
bookmarked/linked so each place in the .PDF archive can be accessed with a single click
of the computer mouse. Specified format files such as ASCII text, CAICE and
MicroStation must have separate access. CD’s must be labeled with the control section,
job number, data type and file names.

16. Each category of survey must be packaged separately (i.e., Structure surveys separate
from Road surveys and Hydraulic surveys). All sheets in a portfolio must be marked
with the control section and job number. CD’s must be labeled with the control section,
job number, data type and file names.

17. The Consultant representative shall record and submit typewritten minutes for all project
related meetings to the MDOT Project Manager within two weeks of the meeting. The
Consultant shall also distribute the minutes to all meeting attendees.

18.  The MDOT Project Manager is the official contact for the Consultant. The Consultant
must send a copy of all project correspondence to the MDOT Project Manager. The
MDOT Project Manager shall be made aware of all communications regarding this
project. Any survey related questions, in regard to this project, should be directed to a
Survey Consultant Coordinator or MDOT Region Surveyor.

19.  The Survey Consultant Coordinator for this project is Thomas Bogren, 517-335-1914 or
e-mail bogrent@michigan.gov. The North Region Surveyor is Ray Kihn, 989-731-5090
ext 334, or e-mail kihnr@michigan.gov.

At the completion of this survey for this project, legible copies of all field survey notes, all
electronic data, and all research records obtained for this project will be considered the property
of MDOT and must be sent to the MDOT, Design Support Area, Supervising Land Surveyor,
P.O. Box 30050, Lansing, MI 48909. Please use MDOT’s Form 222(3/99) entitled “SURVEY
NOTES: RECEIPT AND TRANSMITTAL” for all transmittals. A copy of this transmittal form
must also be sent to the MDOT Project Manager for Design.

Acceptance of this survey by the MDOT Supervising Land Surveyor and/or the MDOT
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Project Manager does not relieve the Consultant of any liability for the content of the
survey.

WORK RESTRICTIONS

The Selected Consultant, and the Selected Consultant only, is advised to discuss Traffic Control
scenarios with the MDOT North Region Traffic and Safety Engineer prior to submitting a priced
proposal.

No work on state trunk lines shall be performed or lane closures allowed during the Memorial
Day, July 4™, or Labor Day holiday periods, as defined by the MDOT Project Manager or
representative specifically designated by the Project Manager.

The Consultant must call the MDOT Region or TSC Traffic and Safety Engineer before
beginning work to inform him of surveying activity in the area. The MDOT Region or TSC must
be notified at least two weeks prior to lane closures so advance notice can be posted on the Web
site.

Traffic shall be maintained by the Consultant throughout the project in accordance with Sections
812, 922, 103.05 and 103.06 of the Standard Specifications for Construction, 2003 edition,
www.mdot.state.mi.us/specbook/, and Supplemental Specification 03SS001(2) Errata to the
2003 Standard Specifications and all other supplemental specifications currently in effect against
the Standard Specifications for Construction. All traffic control devices shall conform to the
current edition, as revised, of the Michigan Manual of Uniform Traffic Control Devices
(MMUTCD). All warning signs for maintenance of traffic used on this project shall be
fabricated with prismatic retro-reflective sheeting, and shall be set up five feet above ground.

The Consultant shall use MDOT standard “maintaining traffic” typicals for any and all closures.
Typical MDOT traffic control diagrams are available on line at
www.mdot.state.mi.us/tands/plans.cfm

FIELD SURVEY

The purpose of the field survey is to obtain all information and data required by the project
design engineer, to leave control in the field for future construction staking, and to provide a
sufficient history of the area to enable the MDOT Design Survey Unit to perform dependable
surveys in the future. The Consultant surveyor must discuss the scope of this survey with the
project design engineer before initiating any work on this project. Notes of this meeting and a
detailed Survey Work Plan with an estimate of hours broken down by specific survey task must
be submitted to the MDOT Project Manager and Survey Consultant Coordinator within two
weeks of this meeting.

CONTROL

A three dimensional control system must be established throughout the project area. This control
shall be based on the Michigan State Plane Coordinate System NAD1983 (2003) horizontal
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datum and NAVD 1988 vertical datum. All subsequent control must be based on the established
control. Any traverse points or bench marks established must adhere to the Michigan
Department of Transportation (MDOT) Design Surveys Standards of Practice dated April 1,
1998 and be listed in the Control pocket of the portfolio. Contact the Survey Consultant
Coordinator for existing control in the area.

If GPS-derived elevations are used, the Surveyor’s Report and the Witness List and Witness
Sheet for the project must clearly state that the vertical datum is “NAVD 1988 GPS-derived from
Geoid 03.”

OPUS positioning may be used as a check, and for positioning Primary Control as defined in the
MDOT Standards of Practice for Design Survey March 2006. For any and all OPUS solutions, a
RINEX format file with a minimum of two hours of GPS data must be included, as well as the
OPUS solution from NGS. All OPUS solutions must be verified within 0.20 foot, either by a
separate OPUS position from an independent occupation, or by a NGS/CORS adjustment.

PROPERTY

Any PLSS corners within the project limits or in danger of obliteration by impending project
construction must be recovered or established and tied to the project coordinate system.

All PLSS corners must be recorded in accordance with PA 74 of 1970, as amended, and all
applicable administrative rules. A copy of each recorded Land Corner Recordation Certificate
must be submitted to the MDOT Design Survey Office as part of the final report. All PLSS
corners located in hard surface roads must be protected by a monument box, regardless of
impending construction. The consultant shall provide to the Survey Project Manager a list of any
affected Government or Property Controlling Corners in the detailed work plan for discussion or
approval.

The Consultant surveyor must contact the County Remonumentation Representative prior to
beginning work on the project to inform him of proposed corner perpetuation activities, and to
obtain information pertinent to PLSS corners and/or property controlling corners affected by
project construction.

The Consultant must provide property corner ties on the project coordinate system, and a means
to relate the point numbers to the properties, such as a marked up map from the Department of
Equalization, and/or plats and Certificates of Survey marked with point numbers. The
Consultant must also provide copies of pertinent plats, Certificates of Survey, and easements of
record.

The Consultant must provide landowners names, addresses and phone numbers in the four
quadrants of the project.

ALIGNMENT
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The Consultant must develop a legal centerline alignment for M-119. On all references to the
alignment, whether text listings or in a MicroStation drawing, the alignment must noted as
“Legal Alignment for CS24051 as surveyed in 2006.”

At least two alignment control points must be found or set, and witnessed, on each tangent
These points must be intervisible and not be more than one kilometer apart. The alignment
points may be set on an offset to the true alignment. If this is done, the project surveyor must
certify that the line is a true parallel offset. Tangent offsets must be set on the side of M-119 that
will be least impacted by impending road construction. The alignment notes must include an
ASCII list of the state plane coordinates with combined Scale Factor and at least four witnesses
for each alignment control point set or found.

All legal alignment points are to be filed on Land Corner Recordation Forms at the
appropriate County Courthouse, since they are Property Controlling Corners. Recorded copies
of the LCRC’s must be included in the portfolio.

The Consultant is requested to match existing stationing as closely as possible from old plans
and/or the ROW sheets, and to show and explain the source of stationing on the alignment
sketch. A detailed explanation of how the alignment was established, along with all
documentation, is required as part of the surveyor’s report.

The Consultant must include a sketch or CADD drawing of the alignment in the portfolio,
showing stationing, horizontal coordinates, curve data (Radius, Delta, Tangent length, PC
station, PI station and PT station), alignment points found or set, and the source of stationing.

The Right of Way through the project area must be defined and shown on all drawings.

The Consultant must show the centerline alignment in the CAICE file and on the MicroStation
drawings produced for this project, using the Feature Code of SCL for the alignment chain.

PROPERTY

The property section is comprised of all government corner and property information required
for this project. This includes all pertinent recorded Land Corner Recordation Certificates and
ties to the project coordinate system for found or set monuments.

GOVERNMENT CORNERS

Any Public Land Survey System (PLSS) corners within the project construction limits must be
recovered or established and tied to the project coordinate system. Any PLSS corners needed to
establish the alignment are required, as are any PLSS corners in danger of obliteration by
impending road construction.

Any PLSS corners within the project limits, or needed for any and all Real Estate transactions for
the project, must be recovered or established and tied to the project coordinate system. All PLSS
corners must be verified to the Professional Surveyor’s satisfaction and recorded in accordance
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with PA 74 of 1970, as amended, and all applicable administrative rules. A copy of each
recorded Land Corner Recordation Certificate must be submitted to the MDOT Design Survey
Office as part of the final report. Four valid witnesses must exist in the field, or a new LCRC
with four valid witnesses must be filed. All PLSS corners located in hard surface roads must be
protected by a monument box, regardless of impending construction.

It is the responsibility of the Project Surveyor to coordinate all such activities with the Emmet
County Remonumentation Representative, Richard Oelke, P.S., phone 231-348-0434.
Validating the corner locations through the Emmet County Remonumentation Peer Group is
optional but not required.

A list of all government corners used must be developed which includes datum, corner
designations, descriptions, coordinates, combined Scale Factor, and witnesses.

The Consultant must also tie in any property corners found in the M-119 project area that may be
necessary to aid MDOT Real Estate calculations for ROW acquisitions. The Consultant must
also provide a coordinate list with a means to relate the coordinates to the drawing such as plats,
tax maps or Act 132 Certificates marked with the point numbers.

MAPPING

The Consultant must provide planimetric mapping and Digital Terrain Modeling (DTM) to
enable design of the timber structure. This will include mapping on M-119 from Right of Way
to Right of Way, the existing culvert, and anything else that would impact the project and
environmental assessment. Full DTM mapping should be done from 250 feet to 250 feet north
of the structure site, 100 feet in width each side. From 650 feet south to 250 feet south of the
existing structure site full DTM mapping should extend 10 feet past the Right of Way. From 600
feet north to 250 feet north of the existing structure site full DTM mapping should extend 10 feet
past the Right of Way. Hard surface shots should extend north and south of the previously
defined full DTM areas to reach 1000 feet from the structure site.

The Consultant must submit an archived CAICE software file, named 57152C.zip, of all
survey mapping points and data files for the mapping area. A Digital Terrain Model (DTM),
named EX and created in CAICE, must be included for the appropriate mapping areas. The
CAICE software used must be Version 10.2 or newer.

POST SURVEY CLEAN-UP

Once the survey is complete, all wooden stakes must be removed to aid the maintenance crews
and adjacent property owners. All benchmarks and control points and their witnesses must
remain in place.

FINAL REPORT: DELIVERABLES

The Final Report for this project shall include:
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1. In the first pocket of the portfolio, labeled ADMINISTRATIVE, the following will appear:
a. MDOT’s Form 222(3/99) entitled “SURVEY NOTES: RECEIPT AND
TRANSMITTAL”
b. The project’s Professional Surveyor's Report on company letterhead consisting of:
1) A comprehensive synopsis of the work performed on this project, signed and sealed
by the project’s Professional Surveyor.
i) The source and methods used to establish the project horizontal and vertical control
and alignment(s) for this project.
iii) A detailed explanation of anything discovered during the survey of this project that
may create a problem for the designer or another surveyor.
c. CD with all documents scanned or converted into PDF files. Each page must be
inserted in a master PDF file and bookmarked for easy retrieval. An example can be
provided upon request.

2. Inthe second pocket of the portfolio, labeled ALIGNMENT, the following will appear:
a. A sketch or CADD drawing of the alignment(s) with:
) A statement defining the alignment(s) as legal
i) Stationing, source of stationing, and station equation to existing stationing
iii) Horizontal coordinates
iv) Curve data
V) Alignment points found or set
Vi) Reference lines and angles of crossing (if appropriate)
b. Witness list for the alignment points found or set, which shows coordinates, stationing
and four witnesses for each alignment point
c. LCRC’s for alignment points found and/or set.

3. Inthe third pocket of the portfolio, labeled CONTROL, the following will appear:
a. Documentation of horizontal and vertical datum sources.
b. OPUS documentation
c. Least squares adjustments for the horizontal and vertical control.
d. Text files in ASCII format, hard copy and on CD, which contain the witness lists for the
horizontal alignment ties, horizontal control points, benchmarks and government corners.

4. In the fourth pocket of the portfolio, labeled PROPERTY, the following will appear:
a. Property ties to the project coordinate system with maps, plats, and recorded surveys
marked with point numbers.
b. Legible recorded copies of all Land Corner Recordation Certificates (LCRC) filed for
the government corners (PLSS corners and Property Controlling Corners) used for
computations and/or in danger of obliteration by impending construction.

5. In the fifth pocket of the portfolio, labeled MAPPING, the following will appear:
a. An archived CAICE software file.
b. All field survey notes, electronic data and research records obtained for the project. Itis
not necessary to submit electronic raw survey data in hardcopy form.
c. All supporting and supplemental information or data.
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6. In the sixth pocket of the portfolio, labeled MISCELLANEOQOUS, the following will appear:
a. Any photographs taken for clarity of an area
b. Any newspaper clippings related to the project
c. Any information not covered in this scope that will be of benefit to the designer or
another surveyor

General Notes
a. It is the responsibility of the consultant to insure that all electronic files submitted to

MDOT conform to the required format and that all documents are legible.

b. The consultant must organize and label the various sections of the portfolio as required
by the Standards of Practice for MDOT Design Surveys dated March 2006.

c. All research documents are required to be scanned and placed on the CD.

d. Itis desirable to limit paper and to include as much electronic data as possible on
Compact Disc or DVD, including scanned items, to facilitate future electronic storage
and transmission of survey data. Duplicate CD’s must be included in the portfolio,
with one set labeled “Region Surveyor”.
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ATTACHMENT "B"

MONTHLY PROGRESS REPORTS

This attachment shows the necessary layout of the Monthly Progress Reports.
Control Section 00000
Job Number 00000C
Structure Number S00
Date 00/00/00
MONTHLY PROGRESS REPORT

A Work accomplished during the previous month.

B. Anticipated work items for the upcoming month.

C. Real or anticipated problems on the project.

D. Update of previously approved detailed project schedule (attached), including
explanations for any delays or changes.

E. Items needed from MDOT.

F. Copy of Verbal Contact Records for the period (attached).
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Structure Number - Control Section - Job Number
Route, Location Description
Design Schedule as of 00/00/95

Original (Anticipated)

Authorized  or  Actual

Date Dates

00/00/00 00/00/00 Initial project meeting.

00/00/00 00/00/00 Completion of Pre-Grade Inspection.

00/00/00 00/00/00 First maintaining traffic coordination meeting.
00/00/00 00/00/00 Completion of design survey.

00/00/00 00/00/00 Submittal of preliminary plans for geometric review.
00/00/00 (00/00/00) Submit request for soil borings and soils recommendations.
00/00/00 (00/00/00) Submittal of Preliminary Right-Of-Way Plans.
00/00/00 (00/00/00) Submittal of Grade Inspection materials.

VERBAL CONTACT RECORD Control Section 12345
Job Number 11111C
Structure Number S02
Date 07/31/95

Joe Engineer talked to Tom Myers and decided to use a 0.05'/ft super on ramp A leading into the
bridge.
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ATTACHMENT "C"

CONSTRUCTION CRITICAL PATH NETWORKS

INTRODUCTION

The Consultant is required to submit a Construction Critical Path Network at various points in
the design process. Refer to the following:

P/PMS TASK 3580 - DEVELOP PRELIMINARY PLANS

P/PMS TASK 3830 - COMPLETE THE CONSTRUCTION ZONE TRAFFIC CONTROL
PLAN

P/PMS TASK 3840 - DEVELOP FINAL PLANS AND SPECIFICATIONS

Construction Critical Path Networks are often needed to develop the progress schedule for a
project. They are required on any project designated to include an Incentive/Disincentive or
Special Liquidated Damages clause. Construction Critical Path Networks are also recommended
for projects with the following characteristics:

1.
2.

3.
4,
5. Complex staging(multiple stages with traffic shifts).

New construction.

Major reconstruction or rehabilitation on an existing roadway that will severely
disrupt traffic.

Unique or experimental work.

More than one construction season.



As noted in MDOT=s Construction and Technology Instructional Memorandum 1997-7,
Progress Schedule Determinations/Critical Path Rates,

Apreparation of a Critical Path is a requirement on all consultant-designed projects,
regardless of the project type or complexity.@

The MDOT Resident Engineer assigned to the project should be consulted when developing
Construction Critical Path Networks.

MDOT requires the precedence diagramming method. The Consultant will submit this network
in MPX version 4.0.

Il. NETWORK DEVELOPMENT

The network will be defined using the following steps.
1. Activity definition.
2. Activity sequencing.
3. Duration estimation.
4. Schedule development.

1. ACTIVITY DEFINITION

The Consultant will define the specific activities in enough detail so that the proper
objectives will be met. The Consultant must identify assumptions (those factors considered
true, real or certain). Supporting detail for the activities should be documented and organized
as needed to simplify the review of the activities by MDOT personnel.

The Construction Critical Path Network must start with the ALetting Date@ as the first
activity and terminate with the AEnd of Project@ as the finish activity.

A sufficient number of activities will be required with sufficient detail so that the controlling
construction operation(s) may be identified. Notation on each activity shall include a brief
work description and activity time duration.

2. ACTIVITY SEQUENCING

Activity sequencing involves identifying and documenting interactivity dependencies. The
Consultant must sequence activities accurately to support later development of a realistic and
achievable construction schedule. Two types of dependencies should be considered.
Mandatory dependencies are inherent in the nature of the work being done, such as
construction sequencing. Discretionary dependencies are based on the knowledge of the
work to be done. Constraints are used to show how the activities relate to each. The



Consultant must include documentation supporting all discretionary dependencies used in the
project. All activities must lead to another activity.

3. DURATION ESTIMATION

After the Consultant has sequenced the activities, the Consultant should determine the
activity duration. Activity duration estimating involves assessing the number of work
periods likely to be needed to accomplish each activity. The approved MDOT production
rates will be used in estimating activity duration. These are available in the Supplemental
Information section of this appendix. The Consultant must document and submit all
assumptions made during the duration estimation to MDOT.

4. SCHEDULE DEVELOPMENT
The activity sequencing, duration estimations and the calendars are combined to create the
construction schedule. During the development of the schedule the Consultant will verify:
1. The required schedule to build the project.
2. The constructability of the project.
3. If the maintaining traffic scheme will work.
4. If seasonal limitations will affect the construction.
5. Any other project specific considerations.

The MDOT Calendars will be used by the Consultant in developing the network. The
calendars are based on a 4, 5 or 6 day work week. The MDOT Calendars are included in the
Supplemental Information section of this appendix.
At this point there should be no negative float in the network. If there is, there is an error in
the network and the error must be corrected before network submittal.
I11.DELIVERABLES
After this final step the design consultant will submit the finished CPM schedule to MDOT

1. Documents

A. 11" x 17" plot of the network. The critical path shall be clearly identified on the plot. A
larger plot may be required for complex networks.

B. Work Day / Completion Date Determination Worksheet.

C. List of any other assumptions or controlling factors used in creating the network. For
example, permit or maintaining traffic restrictions.



2. Electronic Format

This section sets the requirements for the electronic submittal of the Consultant=s
Construction Network. All networks shall be submitted on a 3.5 inch floppy disk (or via E-
mail) using one of the following formats:

A. Standard Electronic Media Format: This is a standard ASCII text file containing the
data elements below, in the order specified. This file can be created using any text editor
or word processing application ( i.e., MS-Word, WordPerfect, Notepad, Write) but must
be saved as an ASCII file.

The first line will provide a descriptive header describing the submittal and containing:
Control Section
Job Number
Route
Consultant name
Date of Submittal

The next line will be blank, followed by multiple data lines.

Each data line will contain one record pertaining to one task of the job. Separate data
fields by a comma. Fields within each task line are as follows:

(Note that the term "task™ is synonymous with "activity." Leave fields that are not
required blank)

(1) Task # (Job # followed by a hyphen followed by this task’s unique 4 digit task
number. This is the Preceding Event Activity Code)

(2) Description of Task, Milestone or Hammock, blank if this record is a constraint

(3) Calendar (see attached list)

(4) Duration of task, blank for constraints

(5) Task # of the next task (Succeeding Event) - leave blank if this record is not a
constraint or hammock

(6) Type of constraint (FS, SS, SF, HAM) - leave blank if this record is not a constraint
or hammock. A hammock is a special type of constraint that groups several tasks
together. The hammock starts with the start of the first task in the group and finishes
with the finish of the last task.

(7) Delay, if required

(8) Original "Baseline™ Start Date

(9) Original "Baseline” Finish Date

(10)  Current (forecast) Start Date (early start)



(11)  Current (forecast) Finish Date (early finish)

(12) Estimated completion date (if different from early start + current duration)
(13) Late Start Date

(14) Late Finish Date

(15) Actual Start Date

(16)  Actual Finish Date

Example - each line contains the following:

Task # (preceding event), Description, Calendar, Duration, Next Task # (succeeding
event), Constraint Type, Delay, Baseline Start, Baseline Finish, Early Start, Early Finish,
Estimated Completion Date, Late Start, Late Finish, Actual Start, Actual Finish, Total
Float.

. Primavera Project Planner(P3) 2.0 Export Procedure: Users who have Primavera

Project Planner(P3) version 2.0 can automatically create a export file by following the
below export procedure below. Users having an older version of Primavera may use
the applications export feature only if they are able to include all the data elements
listed in the version 2.0 format.

1.
2.

3.

Choose Tools, Project Utilities, EXPORT

Click ADD, then click OK to accept the next sequential ID number, or type a unique
number to identify the specifications and click OK

Enter a description for the specification in the Title field

Specify data items to export

Activities

- Select Contents of List

- Use the Description column to specify which data items to export

- To add items, click the right mouse button in the Description column and choose
from the list. Suggested Items include: Activity ID, Activity Description, Actual
Start, Actual Finish, Calendar ID, Early Start, Early Finish, Late Start, Late
Finish, Original Duration.

- Select All Current, All Target, or All Target2

- Set Description Length to 48

OR

Constraints

- Select Successor relationships - Choose this option to export Activity IDs and their
corresponding successors only. Lags and relationship types will also be displayed in
this output file.




o

Click FORMAT in Export Dialog Box

6. Inthe Output file section, enter a new name and path (ex. A:\actexp or A:\conexp).
Do not include a file extension.

7. In the type field, click the minimize button and choose the [.PRN] - ASCII file
format for the output file.

8. Select CALENDAR for Date Format

9. Set ASCII Output Field Separation to 1 and Blank column width to 0

10. Click RUN

11. In the Output Options dialog box, click on OK

NOTE: A COMPLETED FILE EXPORT WILL CONSIST OF 2 EXPORT FILES
(ACTIVITIES & CONSTRAINTYS)

. Microsoft Project Export Procedure: Users of Microsoft Project Version 4.0 and
above can create a Microsoft Project Exchange (MPX) file by following the procedure
below.

Choose File, Save As from the main menu
In the Save File as Type box Select MPX 4.0
On the drive box select a: or whichever drive is the 3.5" Floppy drive
Click on OK
his saves the file in MPX format.

S wnpe

. Primavera Sure Track: Users of Sure Track Version 2.0 and above can create a
Microsoft Project Exchange (MPX) file by following the procedure below.

Choose File, Save As from the main menu

In the filename box input a filename

In the Save File as Type box Select MPX

On the drive box select a: or whichever drive is the 3.5" Floppy drive
. Click on OK

his saves the file in MPX format

JarwdE

. Scitor Project Scheduler 7 Export Procedure: Users of Scitor Project Scheduler
Version 7 and above can create a Microsoft Project Exchange (MPX) file by following
the procedure below.

Choose File, Save As from the main menu

In filename box select a filename

In the Save File as Type box Select MPX

On the drive box select a: or whichever drive is the 3.5" Floppy drive

PwnE



5. Click on OK
This saves the file in MPX format

. Export Files with Other Scheduling Applications: Most scheduling packages have
export functions similar to those described above. If the Consultant chooses to use
packages with export capabilities, they shall include all items listed in the Standard
Media Format in a text or ASCII type file.




IV.SUPPLEMENTAL INFORMATION

A. MDOT CRITICAL PATH-CONSTRUCTION TIME ESTIMATES

Drainage
Cross Culverts
Rural Highways 40 m/day
Expressways 50 m/day
Large Headwalls 5 days/unit
Slab or Box Culverts 5 days/pour
Plowed in Edge Drain(production type project) 4500 m/day
Open Graded Underdrain(production type project) 1200 m/day
Sewers
Om-5m(up to 1500mm) 40 m/day
Om-5m(over 1500mm) 25 m/day
5m-over(up to 1500mm) 25 m/day
5m-over(over 1500mm) 20 m/day
Jacked-in-place 13 m/day
including excavation pit & set up min. 5 days
Tunnels
hand mining 8 m/day
machine mining 20 m/day
including excavation pit & set up min. 5 days
Manholes 3 units/day
Catch Basin 4 units/day
Utilities
Water Main(up to 400mm) 100 m/day
Flushing, Testing & Chlorination 4 days
Water Main(500mm-1050mm) 25 m/day
Flushing, Testing & Chlorination 5 days
Order & Deliver 600 mm HP Water Main 50 days/order
Gas Lines 100 m/day
Earthwork and Grading Metro Exp  Rural
Embankment(CIP) 1500 m3/day 5300 m3/day
Excavation and/or Embankment(Freeway) 1500 m3/day 9200 m3/day
Excavation and/or Embankment(Reconstruction) 750 m3/day 3800 m3/day
Embankment(Lightweight Fill) 300 m3/day 600 m3/day
Muck(Excavated Waste & Backfill) 1500 m3/day
Excavation(Widening) 600 m/day

Grading(G & DS) 750m/day



Subbase and Selected Subbase(up to 7.4m)
Subbase and Selected Subbase(7.4 m & over)
Subgrade Undercut & Backfill

Subbase & Open-Graded Drainage Course

Surfacing

Concrete Pavement(7.3m)
Including Forming & Curing

Bituminous Pavement(7.3m)

Concrete Ramps(4.9m)
Including Forming & Curing

Curb(1 side)

Concrete Shoulder-Median

Bituminous Shoulders(1 side per course)

Sidewalk

Sidewalk(Patching)

Structures
Sheeting(Shallow)
General Excavation at Bridge Site
Excavation for Substructure(Footings)
Piles(12m)
Substructure(Piers & Abutments)
Order and Delivery of Beams
Plate Girders
Rolled Beams
Concrete Beams
Erection of Structural Steel

Bridge Decks
Form & Place Reinforcement(60m Structure)
Pour Deck Slab(1 1/5 days/pour)
Cure
2 Course Bridge Decks
Add 9 days for Second Course Latex
Add 12 days for Second Course Low Slump
Sidewalks and Railings
Sidewalks and Parapets
Slip Formed Barriers
Clean Up
Pedestrian Fencing
Shop Plan Approval & Fabrication

600 m/day
450 m/day
1500 m3/day
450 m/day

450 m/day
min. 7 days
1200 m/day/course
300 m/day
min. 7 days
750 m/day
1200 m2/day
750 m/day
180 m2/day
65 m2/day

30 m/day
750 m3/day
1 unit/day
15 piles/day
5 days/unit

100-120 days/order
90-120 days/order
50 days/order
3 days/span

15 days
2 days/span
14 days

5 days/span
2 days/span
10 days

1-2 months



Erection

Rip Rap Placement
Bucket Dumped
Bucket Dumped and Hand Finished

Retaining Walls

Railroad Structures

Grade Temporary Runaround
Ballast, Ties & Track

Place Deck Plates

Waterproof, Shotcrete & Mastic

Railroad Crossing Reconstruction

Temporary Railroad Structures
Order & Deliver Steel

Erect Steel

Ties and Track

Pumphouse
Structure

Order & Deliver Electrical & Mechanical Equipment
Install Electrical & Mechanical Equipment

Miscellaneous
Removing Old Pavement

Removing Old Pavement for Recycling(7.3m)

Crushing Old Concrete for 6A or OGDC
Removing Trees(Urban)
Removing Trees(Rural)
Removing Concrete Pavement
Removing Sidewalk
Removing Curb & Gutter
Removing Bituminous Surface
Conditioning Aggregate
Bituminous Base Stablizing
Ditching

Trenching for Shoulders
Station Grading

1 week/bridge

385 m®/day
131-523 m*/day

1 Panel/day
min. 10 days

750 m3/day
50 m/day
5 days/span
5 days/span

10-15 work days
(depends on if concrete base is involved)

55 days/order
1 day/span
3 days/span

30 days/m
90 days
30 days

60 m/day
450 m/day
1350 mtons/day
15 units/day
30 units/day
450 m2/day
250 m2/day
450 m/day
1600 m2/day
900 m/day
2500 m2/day
600 m/day
750 m/day
610 m/day



Clearing

Restoration(Topsoil, Seeding, Fertilizer & Mulch)

Sodding

Seeding

Guard Rail

Fence(Woven Wire)

Fence(Chain Link)

Clean Up

Concrete Median Barrier
Cure

Reroute Traffic(Add 4 days if 1st item)

Concrete Glare Screen
Light Foundations
Order & Delivery

8000 m2/day
1650 m2/day
2100 m2/day
40000 m2/day
230 m/day
360 m/day
150 m/day
600 m/day
300 m/day
min. 7 days
1 day/move
450 m/day
6 units/day
6-8 week/order

Remove Railing & Replace with Barrier(1 or 2 decks at a time) 4 days/side

Longitudinal Joint Repair
Crack Sealing
Joint and Crack Sealing

Repairing Pavement Joints - Detail 7 or 8

Seal Coat

Diamond Grinding/Profile Texturing Concrete

Rest Area Building
Order Material
Construct Building

Tower Lights

Order and Deliver Towers

Weigh-In-Motion

Order and Deliver Materials
O & D with Installation

Raised Pavement Markers
Attenuators

Shoulder Corrugations, Ground or Cut

Aggregate Base
Aggregate Shoulders

Freeway Signing - 3# Post Type

1600 m/day
4800 m/day
500 m/day
200 m/day

6400 lane m/day
3300 m2/day

3 months
9 months

100 days

1 month-6weeks

3 months
300 each/day
2 each/day

8 km-9.7 km/side/day

2900 m?/day
350 m¥/day
50 signs/day

Concrete Joint Repair(High Production-Projects with > 1000 patches)

Average(1.8m)
Large(>1.8m)

Bridge Painting

50 patches/day
500 m2/day

90 m2/day



Pin and Hanger Replacement
Order Pin & Hanger

Bridge Repair
Scarifying(Including Clean up)
Joint Removal(Including Clean up)
Forming & Placement
Hydro-Demolishing
Barrier Removal
Placement
Hand Chipping (Other than Deck)
Shoulder Corrugations, Ground or Cut
Casting Latex Overlay
Curing Overlay
Regular
High Early
Thrie Beam Retrofit
Beam End Repairs
Welded Repairs
Bolted Repairs
Bolted Stiffeners (Pair)
Grind Beam Ends
Welded Stiffeners (Pair)
Welded Repair
Replacement
Deck Removal

Surfacing-Bituminous
Metro-Primary(<18000mtons)
Paving
Joints
Cold Milling
Aggregate Shoulders
Metro Primary(>18000mtons)
Paving
Joints
Cold Milling
Metro Interstate(>18000mtons)
Paving
Joints
Aggregate Shoulders

3 beams/day
60 days

10000 m2/day
4 m/day
3.5 m/day
300 m/day
15 m/day
45 m/day
.24 m®/person/day
8 km-9.7 km/side/day
250 m/day

4 days
1 day
30 m/day

.75 days/repair
.50 days/repair
.25 days/repair
.25 days/repair
.25 days/repairH-Pedestal Repairs:
.50 days/each
1 day/each
235 m?/day

540 mtons/day
150 m/day
3400 m2/day
900 mtons/day

540 mtons/day
200 m/day
7500 m2/day

1100 mtons/day
360 m/day
900 mtons/day



Urban Primary(<18000mtons)

Paving

Joints

Cold Milling

Rubblizing

Aggregate Shoulders
Urban Primary(>18000mtons)

Paving

Joints

Cold Milling

Aggregate Shoulders
Urban Interstate(>18000mtons)

Paving

Joints

Cold Milling

Rubblizing

Aggregate Shoulders
Rural Primary(<18000mtons)

Paving

Joints

Cold Milling

Crush & Shape

Aggregate Shoulders
Rural Primary(>18000mtons)

Paving

Joints

Cold Milling

Crush & Shape
Rural Interstate(>18000mtons)

Paving

Joints

640 mtons/day
100 m/day
1700 m2/day
1700 m2/day
450 mtons/day

1000 mtons/day
120 m/day
1700 m2/day
500 mtons/day

1200 mtons/day
220 m/day
1700 m2/day
5800 m2/day
640 mtons/day

640 mtons/day
120 m/day
590 mtons/day
10000 m2/day
640 mtons/day

1100 mtons/day
150 m/day
800 mtons/day
10000 m2/day

1280 mtons/day
220 m/day



B. WORKSHEET

WORK DAY/COMPLETION DATE DETERMINATION

CS: JN:

DESCRIPTION OF WORK:

MAJOR PRODUCTION ESTIMATED
WORK ITEM QUANTITY RATE TIME

TOTAL ESTIMATED TIME:

COMPLETION DATE: (Calendar Days or Work Days)

COMMENTS:




C. MDOT CALENDARS

The following are the MDOT 4, 5 and 6 day calendars:

CALENDAR DESCRIPTION START FINISH
1 Std - Apr 16 - Nov 15 - 4 day APR 16 NOV 15
2 LP - Bit Stab - 4 day MAY 15 OCT 15
3 UP - Bit Stab - 4 day JUN 01 OCT 01
4 LP S of M-46 - Bit Pave - 4 day MAY 05 NOV 15
5 LP N of M-46 - Bit Pave - 4 day MAY 15 NOV 01
6 UP - Bit Pave - 4 day JUN 01 OCT 15
7 LP - Bit Seal Coat - 4 day JUN 01 SEP 15
8 UP - Bit Seal Coat - 4 day JUN 15 SEP 01
9 Tree Planting - Deciduous - 4 day MARO01  MAY 15
OCT 01 NOV 15
10 Tree Planting - Evergreen - 4 day MARO01  JUNO1
11 South LP - Restoration - 4 day MAY 01 OCT 10
12 North LP - Restoration - 4 day MAY 01 OCTO01
13 UP - Restoration - 4 day MAY 01  SEP 20
14 Full Year - Winter Work - 4 day JAN 01 DEC 31
21 Std - Apr 16 - Nov 15 - 5 day APR 16 NOV 15
22 LP - Bit Stab - 5 day MAY 15  OCT 15
23 UP - Bit Stab - 5 day JUN 01 OCT 01
24 LP S of M-46 - Bit Pave - 5 day MAY 05 NOV 15
25 LP N of M-46 - Bit Pave - 5 day MAY 15 NOV 01
26 UP - Bit Pave - 5 day JUN 01 OCT 15
27 LP - Bit Seal Coat - 5 day JUN 01 SEP 15
28 UP - Bit Seal Coat - 5 day JUN 15 SEP 01
29 Tree Planting - Deciduous - 5 day MARO01 MAY 01
OCT 01 NOV 15
30 Tree Planting - Evergreen - 5 day MARO01 JUNO1
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31 South LP - Restoration - 5 day MAY 01  OCT 10
32 North LP - Restoration - 5 day MAY 01 OCTO01
33 UP - Restoration - 5 day MAY 01  SEP 20
34 Full Year - Winter Work - 5 day JAN 01 DEC 31
35 Full Year - Expedited - 6 day JAN 01 DEC 31
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